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Kolkata Metro Rail Corporation Limited

Our Ref: Date:

TO FROM

Managing Director

Kolkata Metro Rail Corporation Limited

3rd  floor KMRCL Bhawan

Munshi Premchand Sarani

Kolkata-700 021, India

CONTRACT – IFPJ

DESIGN, MANUFACTURE, SUPPLY, INSTALLATION, TESTING & COMMISSIONING
AND TRAINING OF PERSONNEL OF FULLY AUTOMATIC IN-FLOOR PIT JACK FOR
CENTRAL PARK DEPOT OF KOLKATA METRO RAIL CORPORATION LIMITED.

NOTICE OF INVITATION TO TENDER

1. GENERAL

2. Name of Work:

KOLKATA Metro Rail Corporation Limited (KMRCL) invites sealed open tenders in two
packet system from eligible Technically Qualified tenderers for the  CONTRACT – IFPJ,
Design, Manufacture, Supply, Installation, Testing & Commissioning and Training of
Personnel of FULLY AUTOMATIC IN-FLOOR PIT JACK for Central Park Depot of Kolkata
Metro East West Line Project.

3. Key Details:-

Cost of Tender Document INR 25000/- (Rs Twenty five
Thousand only) or USD 500/-

Tender Security Amount INR 20,00,000/- (Rs Twenty Lakh only
or USD 40,000)

Sale of Tender Document 19th  August  2013  to  06th September
2013 (between 11:00 hrs to 17:00 hrs)
on working days

Completion Period of the Contract
(Subject to the achievement of Key Dates)

52 weeks plus DLP

Last Date of Seeking Clarification 30th September  2013



Replies to Queries from Bidders 8th October  2013

Date & Time of Submission of Tender 15:00  to 16:00 hrs on 30th October
2013

Date & Time of Opening of Tender 16:15 Hours on 30th October  2013

Validity of Tender 180 days from the latest Date of
Submission of Tender

Authority and Place for Seeking
Clarifications and Submission of
Completed Tender Documents

Managing Director,
Kolkata Metro Rail Corporation Ltd
3rd  floor, KMRCL Bhawan
Munshi Premchand Sarani,
Kolkata-700 021, India.

4. The Tender Documents comprise 2 (Two) Volumes in respect of Contractual, Technical,
Financial matters and related information, as follows:

Volume 1
Notice of Invitation to Tenderer
Initial Filter Criteria
Instructions to the Tenderers (including Annexures)
Form of Tender (including Appendices)
Conditions of Contract
Special Conditions of Contract
Particular Specifications
Appendices B to J
Annexure 1 to 9

Volume 2
Appendix-A:- Schedule of Dimensions (SOD)
Tender Drawings

5. The tender documents are available on payment of a non-refundable fee of Rs. 25,000 or
US$ 500 in the form of a cross Demand Draft issued from an Indian Schedule Bank
(excluding Co-operative Banks) or from a Schedule Foreign Bank as defined in Section
2(e) of RBI Act 1934 read with Second Schedule drawn in favour of “Kolkata Metro Rail
Corporation Limited” Payable at Kolkata, from:

The Managing Director,
Kolkata Metro Rail Corporation Ltd
3rd  floor, KMRCL Bhawan
Munshi Premchand Sarani,
Kolkata-700 021
India.



6. Tenderers may also down load tender document from web site www.kmrc.in and submit
the document duly filled in after taking print out through laser print only in A4 size paper.
And marking the same as ‘Web Document’ using ‘Footer’. Master copy of the tender
document is available in the KMRCL office. In case, any discrepancy between Tender
document down loaded from the web site and the master copy, later shall prevail and
binding on the Tenderers. No claim on this account will be entertained. Tenderers shall
submit a crossed demand draft from nationalised bank or Schedule bank in India for an
amount INR 25,000.00 (USD 500) in favour of  “Kolkata Metro Rail Corporation Limited”
payable at Kolkata along with tender document downloaded from web site without which
the tender will not be accepted and shall be returned to the Tenderer unopened. The said
demand draft shall be put into a separate envelop super scribing “Demand Draft for the
cost of the Tender Document” followed by the name of the Tender.

7. The tender shall be submitted at the time, date and at the address given above.

8. Please note carefully the requirements for submitting Tenders and the date and time for
submittal. Late or delayed Tenders will not be considered for evaluation and shall either
not be received or returned unopened.

9. One set of tender document (hard copy) and one CD (soft copy) will be issued. The
tenderers have to submit the tender document along with tender submittals, un-tampered,
duly signed and stamped on each page along with the CD.

10. Tender shall be valid for a period as specified in ITT Clause T13.2 and shall be
accompanied by a bank guarantee towards Tender security for an amount as specified in
Key Details above.

11. The tender shall be signed so as to legally bind all partners jointly and severally and
Tender shall be submitted with a copy of Joint Venture / Consortium agreement as in
application forms providing the joint and several liabilities with respect to the Contract.

Date The Managing Director,
Kolkata Metro Rail Corporation Ltd
3rd  floor, KMRCL Bhawan
Munshi Premchand Sarani,
Kolkata-700 021, India.

http://www.kmrc.in/
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INITIAL FILTER CRITERIA (Refer clause T4.0 of ITT)
       CONTRACT: IFPJ

(A) FILTER OF APPLICANTS — CHECKLIST

Name of Applicant:

S.No. Criteria Yes No
1 Has the Applicant abandoned any work in the last

ten (10) years?
2 Has the Applicant involved in two or more litigations

in the concluded/ongoing contracts in the last ten
(10) years?

3 Has the Applicant suffered bankruptcy / insolvency
in the last ten(10) years?

4 Has the Applicant been debarred by Government of
India/any state government in India/Central or
State government undertaking as on the due date
of submittal?( Bidder to furnish a specific under
taking to effect)

5 Has any misleading information been given in this
application?

6 Has the applicant certified that no agent / middleman
has been or will be engaged or any agency
commission been or will be paid?

7 Is the Net Worth of the applicant (to be obtained
f rom Balance Sheets/ Appendix-J) in the
immediate previous financial year as considered in
the bidder's country of origin "POSITIVE"?

Note:

1. Ten (10) years'/'Last ten (10) years' means the period of last ten (10) years
ending on 31st May 2013.

2. A "YES" answer to any question 1, 2, 3, 4, 5, will disqualify the Applicant.

3. A "NO" answer to question 6, 7 will disqualify the Applicant.

4. In the case of a Joint Venture/Consortium/, each Individual member must
qualify individually in the 'Filter of Applicants — Check List' except item 7.

5. In the case of a Joint Venture/Consortium, each member shall submit the
balance sheet and Appendix-J duly filled. Evaluation for the item No. 7 above
will be done in totality (aggregate of the evaluation of each member) and not
as individual member.

6. DEBARRED means that the applicant (applies to each member of
JV/Consortium) has been blacklisted or debarred by Government of India/any
state government in India/Central or State government undertaking from
participating in the tenders for a notified period of time. Copy of the notification
of such debarment shall be submitted in the bid.
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By virtue of my signature below, I confirm and verify to my best knowledge and belief that
the company represented by me for submitting bid against this tender is not DEBARRED
as on the date of submission of bid.

SIGNATURE OF TENDERER

(To be signed by applicant and each member of the group)

Date .............................
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INITIAL FILTER CRITERIA (Refer clause  T4.0 of ITT)

(B) ELIGIBILITY CRITERIA (Refer clause T4.0 of ITT)
1.0 The bidder or consortium/JV lead partner must be a proven manufacturer of

FULLY AUTOMATIC IN-FLOOR PIT JACK who must meet the following conditions
on date of bid opening:

Col Conditions Quantity*

I The FULLY AUTOMATIC IN-FLOOR PIT JACK of similar specifications,
which the bidder/lead partner must have supplied & commissioned in last five
years ending on 31st May 2013.

7 Set

Ia Out  of  7  Set FULLY AUTOMATIC IN-FLOOR PIT JACK, which the
bidder/lead partner must have supplied & commissioned minimum numbers of
FULLY AUTOMATIC IN-FLOOR PIT JACK that should be in operation
outside the country of origin in last five years ending on 31st May 2013.
The tenderer shall submit the complete information as per the enclosed
Annexure 2.

5 Set

Ii Out of the supplied FULLY AUTOMATIC IN-FLOOR PIT JACK by the
bidder/lead partner in the last five years i.e., ending on 31st May 2013.
minimum number of FULLY AUTOMATIC IN-FLOOR PIT JACK that
should be in operation with satisfactory performance for a minimum period of 2
years after commissioning as on the date of opening of tender and supported
by a recent performance certificate from clients.
The tenderer shall attach the certificate from the clients for satisfactory
operation of the machine. The certificate should not be older than 8 months
on the date of opening of tender.

3 Set

iia Out of these 3 Set of FULLY AUTOMATIC IN-FLOOR PIT JACK that
should be in operation with satisfactory performance for a minimum period of
2 years after commissioning, minimum numbers of FULLY AUTOMATIC
IN-FLOOR PIT JACK that should be in operation outside the country of
origin as on the date of opening of tender and supported by a recent
performance certificates from clients, not older than 8 months on the date of
opening of tender.

1 Set

1.1. The manufacturing unit, where the FULLY AUTOMATIC IN-FLOOR PIT JACK is
proposed to be manufactured & supplied against this tender, should have experience of
manufacturing of at least 7 sets of  FULLY AUTOMATIC IN-FLOOR PIT JACK in last five
years i.e ending on 31st May 2013., out of which at least 3 sets should have been working
satisfactorily after commissioning for a minimum period of two years as on the date of
opening of bids. The bidder shall give complete details to establish the credentials of
the proposed manufacturing unit as mentioned herein.

2.0. If a joint venture or consortium submits the bid, then lead partner should meet the
criteria at 1.0 (i, ia, ii & iia) as above.

3.0. The bidder if located outside India shall have an Indian associate for defects liability
period and post defects liability period obligations, who should have at least 2
years experience of manufacturing the machines for railways/metros applications or
of giving after-sales service for machines used in railways/metros or shall be
RDSO/Railways approved vendors. In support of the above, relevant certificates from
the respective clients should be submitted.
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3.1 The lead partner shall be fully responsible for supply, installation, commissioning of the
machine and training of engineers and also for coordinating maintenance and after sales
service during DLP.

3.2 A firm can be a partner only in one joint venture or consortium. Bids submitted by joint
ventures or consortium, including the same firm, as partners in more than one bid will be
rejected.

The firm shall furnish a performance statement as per Annexure-2 attached giving the
following information on FULLY AUTOMATIC IN-FLOOR PIT JACK supplied by him during
the last 5 years.

The technical offer of only those bidders who qualify the eligibility criteria as above shall be
evaluated.

In the absence of above information as per ITT clause T4.0 of initial filter Criteria, the offer is
liable to be treated as unresponsive and liable to be rejected.

*1 Set = Requirement for 3 car unit (12 nos for carbody and 6 units for bogie)
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INSTRUCTIONS TO TENDERERS

T1.0   GENERAL INSTRUCTIONS

T1.1  MD/KMRCL, invites tenders from established and reliable manufacturers for the supply as set
forth in the "Particular specifications."

T1.2  The Tenderer shall bear all costs associated with the preparation and submission of its tender.
All offers in the prescribed format at Annexure-1 should be submitted by the prescribed date
and time fixed for the receipt of offers as set forth in the tender papers. Offers received after the
stipulated time and date, are liable to be rejected.

T1.3  All information in the offer must be in English. Information in any other language must be
accompanied by its authenticated translation in English. Failure to comply with this may render
the offer liable to be rejected. In the event of any discrepancy between an offer in a language
other than English and its English translation, the English translation will prevail.

T1.4  Notice of Invitation to Tender
Initial filter criteria.
Instructions to Tenderers
Form of Tender
Conditions of Contract
Special Conditions of Contracts
Particular specifications (Schedule of requirement)
Annexures

In case of any conflict between the above documents the order of precedence will be as under:

1. Particular specifications
2. Special Conditions of Contract
3. Instruction to Tenderers along with annexures
4. Conditions of Contract
5. Tenderer's offer

T1.5  Clarification of Tendering Documents; and Pre-Tender Meeting:-

A prospective Tenderer requiring any clarification of the tendering documents may notify the
Employer in writing or by cable (hereinafter, the term cable is deemed to include Electronic
Data Interchange (EDI) or telefax). Similarly, if a Tenderer feels that any important provision in
the documents will be unacceptable, such an issue should be raised at this stage. The
Employer will respond in writing to any request for clarification or modification of the tendering
documents that it receives no later than twenty-one (21) days prior to the deadline for
submission of tenders prescribed by the Employer. Written copies of the Employer's response
(including an explanation of the query but not identification of its source) will be sent to all
prospective tenderers that have received the tendering documents. Foreign tenderers are
encouraged to associate any Indian firm/s as a partner in a Joint Venture or consortium.

T1.6  Amendment of Tendering Documents
At any time prior to the deadline for submission of tenders, the Employer may, for any reason,
whether at its own initiative, or in response to a clarification requested by a prospective
Tenderer, amend the tendering documents.

The amendment will be notified in writing or by cable to all prospective tenderers that have
purchased the tendering documents and will be binding on them. Tenderers are required to
immediately acknowledge receipt of any such amendment, and it will be assumed that the
information contained therein will have been taken into account by the Tenderer in its tender
and also submit Appendix -F
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T2.0 COMPLIANCE WITH PARTICULAR SPECIFICATION

T2.1 The stores offered should be in accordance with the stipulated specifications in "Particular
specifications".

T2.2 The tenderer shall indicate his compliance or otherwise against each clause and sub-clause of
the particular specifications, ITT, COC, SCC. The tenderer shall, for this purpose, enclose a
separate statement of deviations (Annexure-5, 6) indicating compliance or otherwise of each
clause and sub-clause of specifications, which should invariably, be filled in (if there are no
deviations, a nil statement should be submitted) and submitted along with the offer. Whenever
the tenderer deviates from the provisions of a clause/sub-clause, he shall furnish his detailed
justification for the same in the 'Remarks' column. Tenderer wishing to offer technical
alternatives to the requirements of the tendering documents must first price the Employer's
design of the facilities as described in the tender document, and shall further provide all
information necessary for a complete evaluation of the alternatives by the Employer, including
drawings, design calculations, particular specifications, breakdown of prices, proposed
installation methodology and other relevant details. Only the technical alternatives, if any, of
the lowest evaluated tenderer to the basic technical requirements may be considered by the
employer.

T3.0 INDIAN ASSOCIATE & HIS SERVICES/ FACILITIES IN INDIA

T3.1 The foreign tenderer shall include in his offer the name of the person of the firm who will be
acting as his representative / associate company in India in respect of his offer. He shall also
indicate the after sales service facilities which he or his representative/ associate company
have in India.

T3.2 Foreign firms quoting direct against the inquiry and who want Indian Associates and/or
servicing facilities in India should indicate in their offer the name of their Indian Associates or
the representative they have for servicing in India.

T3.3 Tenderers of foreign firms should furnish following particulars. Offers which do not comply are
liable to be ignored. They are also required to complete the check List as per Annexure-8.

(i) The name and address of the local representative/associate company.

(ii) The precise relationship between the foreign manufacturer/principals and their Indian
representative/ Associates.

(iii) The mutual interest which the manufacturer/principal and the Indian representative /
associates have in the business of each other.

(iv) Foreign Tenderer has to submit a certificate that bidder is not having any Commission
Agent in India and no agency commission will be paid otherwise it shall be sufficient
ground for rejecting of his offer. Indian Associate/representative should also mention
Income tax permanent account number.

(v) All services (including after sales) to be rendered by the Associate/representative
whether the general nature or relation to the particular contract and the Facilities /
Infrastructure available with them for the same.

(vi) Past performance.

T4.0 QUALIFYING REQUIREMENTS OF TENDERERS

Unless otherwise approved by the Employer, the tenders for this Contract will be considered
only from those companies, corporation, partnerships, consortia and joint ventures who pass
the qualifying criteria based on submissions with the tender. Technical bids of only such
eligible tenderers will be evaluated.
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The qualifying requirement of the tenderers will be as mentioned in Initial Filter Criteria.

T5.0 TENDER SECURITY/TENDER GUARANTEE

T5.1 The Tenderer shall submit with his tender a Tender security for a sum specified in Notice of
Invitation to Tender (NIT), in the form of a Bank Guarantee issued by a Indian
Nationalised/Scheduled Commercial Bank/Foreign Bank authorized to carry a business in
India as per the format given in Annexure-3. If the Tender is submitted by a Joint Venture, the
Tender Security must be in the name of the Joint Venture. The Tender Security shall remain
valid for a period of 28 days beyond the Tender Validity.

Any Tender not accompanied by acceptable Tender Security shall be rejected by the
Employer, and the Tender shall be returned unopened.

T5.2 The Tender security/Tender Guarantee shall remain deposited with the Purchaser for the
validity period mentioned in clause T5.1 above. If the validity of the offer is extended, the
Tender security / Bank Guarantee duly extended shall also be furnished, failing which the offer
after the expiry of the aforesaid period shall not be considered by the Purchaser.

T5.3  No interest will be payable by the Employer on the Tender Security/Tender Guarantee.

T5.4 The Tender Security/Tender Guarantee shall be forfeited:

a) if the Tenderer withdraws his Tender during the period of Tender validity; or

b) if the Tenderer does not accept the correction of his Tender price, pursuant to Sub-
clause T9.2 below; or

c) if the Tenderer fails to withdraw conditions, qualifications, deviations etc. proposed by
him at the price of withdrawal given in his tender; or

d) if the successful Tenderer refuses or neglects to execute the Contract or fails to furnish
the required Performance Guarantee within the time specified by the Employer.

T5.5 The Tender Security of the successful tenderer will be returned after the Contract  Performance
Guarantee as required (clause C9.0 of the conditions of contract) is furnished.

T5.6 The Tender Security of all unsuccessful tenderers will be returned by the Purchaser.

T5.7 Any tender not accompanied by Tender Security as prescribed in clause T5.1 or accompanied
by less than the value prescribed and/or less than the validity prescribed according to tender
document shall be summarily rejected.

T5.8 Qualification of the Tenderer

T5.9 The Tenderers to qualify for award of Contract shall submit a written power of attorney
authorising the signatories of the tender to commit each member of the partnership, consortium
or joint venture. In case of Foreign Partners, Power of Attorney(s) and Board Resolution
confirming authority on the persons issuing the Power of Attorney for such actions, shall be
submitted duly notarized by the notary public of country of origin and should be stamped by
Embassy/High Commission. Tenderers from Member Countries of Hague convention may
submit all these documents with "Apostille" stamp instead of Embassy.

Where the Tenderer comprises a consortium or joint venture, the Tenderer shall submit the
following additional information to meet the criteria for eligibility:

T5.10 a. A Memorandum of Understanding/Consortium Agreement, comprising of all the
members, shall be provided duly notarized by the notary public of country of origin and
should be stamped by Embassy/High Commission. Tenderers from Member Countries
of Hague convention may submit all these documents with "Apostille" stamp instead of
Embassy.
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b. Nomination of one of the members of the consortium or joint venture to be in-charge
(Leader); and this authorisation shall be covered in the Power of Attorney signed by the
legally authorised signatories of all members of consortium or joint venture;

c. Details of the intended percentage participation given by each member shall be provided
and reconfirmed and expanded with complete details of the proposed division of
responsibilities and corporate relationships among the individual members.

d. The partner in charge (Leader) shall be authorized to incur liabilities, receive payments
(if provided for in MoU/Consortium Agreement) and receive instructions for and on
behalf of any or all partners of the joint venture/consortium;

e. All partners of the joint venture/consortium shall be jointly and severally responsible for
the execution of the Contract in accordance with the Contract terms.

T5.11 The Tenderer shall submit with his Tender full details of his ownership and control or, if the
Tenderer is a partnership, joint venture or consortium, full details of ownership and control of
each member thereof.

T5.12 Indian Tenderers, or Indian members of a partnership, joint venture or consortium shall submit
copy of the income tax return in the Technical Package,

T5.13 The Applicant (including all members of a joint venture) shall not be one of the following:

T5.14  A firm or an organization which has been engaged by the Employer to provide consulting
services for the preparation related to procurement for or implementation of this project;

T5.15 Any association/affiliates (inclusive of parent firm) of a firm or an organization mentioned in
clause T5.14 above.

T5.16 A firm or an organization who lends or temporarily seconds its personnel to firms or
organizations which are engaged in consulting services for the preparation related to
procurement for or implementation of the project, if the personnel would be involved in any
capacity on the same project.

T5.19 One Tender per Tenderer

Each Tenderer shall submit only one tender. If a Tenderer submits a tender in his own name
and at the same time participates and submits a tender as a member of a consortium/joint
venture, both tenderers will be disqualified. However, a propulsion system supplier can
participate either as a member of any JV/Consortium bidding for this tender or as a sub-
contractor to other tenderer (s).

T5.20 Form of Tender

The Form of Tender shall be completed and signed by a duly authorised and empowered
representative of the Tenderer. If the Tenderer comprises a consortium or a joint venture, the
Form of Tender shall be signed by a duly authorised representative of each member or
participant thereof. Signatures on the Form of Tender shall be witnessed and dated. Copies of
relevant powers of attorney as indicated in the 'Note' to 'Form of Tender' shall be attached.

T6.0 SUBMISSION OF OFFERS

Tender documents downloaded from KMRCL website and are not accompanied with the
requisite cost of tender document as per prescribed procedure shall not be accepted and
summarily rejected.
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T6.1 All offers shall be either typed or written neatly in indelible ink.

This is a two packets global tender. Tenderer has to submit their offer in two different packets.
One packet will be for technical bid and another packet will be for financial bid.

A Technical bid will be opened on due date (as per Notice for Invitation of Tender). This
packet must contain

1) Tender Security/Tender Guarantee in original.

2) Technical bid

3) Documents related to qualifying requirement of the tenderer.

a.  Letter of Application

b.  Letter of participation from each member of the group

4) Form of Tender (with Power of Attorneys but without Appendices).

5) Contract conditions.

6) The Structure of the Tenderer including details of ownership and control of the
Tenderer (See clause T5.11 & T5.12 of ITT) Appendix-E.

7) Certificate confirming receipt of all Tender Addenda as per proforma as given in
Appendix F.

8) List of Technical and Commercial Deviations (if any) as per format given in
Annexure- 5 (a) & Annexure-6 (a) along with the Undertaking that all the
deviations have been listed and priced in the financial offer and Deviations not
priced will be treated as Null and Void.

9) Cost of tender document in the currency as indicated in NIT and undertaking for
downloading deceleration (Annexure-9) if the tender document is downloaded
from KMRCL’s website.

10) Copy of all documents of Financial Package with Prices left blank. If any  change
is found in the unpriced document submitted along with the technical  bid and in
the priced financial offer then offer is liable to be rejected.

11) Certificate from the tenderer that all the contents of the Tender Documents have
been carefully examined by the tenderer and all the pages of tenderer's proposal
have been signed and stamped as per pro-forma as given in Appendix-G.

12) One set of complete Tender documents (including all Addenda), signed and
stamped on right hand bottom corner of each page.

13) Any further documents which are requested in writing by Employer before submission of
the Tender by way of evaluation documents but which are not to form part of the
Contract.

B. Financial bid will be in the separate sealed envelope, which will contain

1) Price bid as per format of the Tenderers financial offers as given in tender
document as Annexure- 1 (a), (b), (c) & (d) for KMRCLs requirement.

2) Priced Technical and Commercial Deviations (if any) as per format given in
Annexure 5(b) & 6(b) along with the undertaking that all the Deviations have been
listed and priced in the financial proposal and deviations not priced will be treated
as Null and void.

3) Financial bid will be opened in the presence of bidder only when tenderer's bid
qualifies technically and in case tenderer's bid disqualifies technically, tenderers
financial bid will be returned in sealed intact condition.

Tenderer has to submit their offer in two copies (one in “Original” and the other one
“Duplicate Copy” of the Original Tender).
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T6.2  Any individuals signing the tender or other documents connected therein should specify
whether he is signing: -

(i) as sole proprietor of the concern or as attorney of the sole proprietor;

(ii) as a partner or partners of the firm;

(iii) as a Director, Manager or Secretary in the case of a limited company duly authorized
by a resolution passed by the board of directors or in pursuance of the authority
conferred by Memorandum of Association.

T6.3 The original power of attorney or other documents empowering the individual or individuals to
sign should be furnished to the Purchaser for verification, if required.

T6.4  All prices and other information like discounts etc. having a bearing on the price shall be
written both in figures and words in the prescribed offer form.

T6.5.1  The Tenderer shall seal the “Original Tender” and “Duplicate Copy” of the two parts of his
Tender into separate envelopes, duly marking the envelopes as "ORIGINALTENDER" and
"Duplicate Copy" and clearly state the contents of each with either 'Part A:- Technical and
Commercial', or 'Part B:- Financial' as appropriate. The envelopes shall then be sealed in an
outer envelope.

T6.5..2 The inner and outer envelopes shall

(a) be addressed to the KMRCL at the address given in the Invitation of Tender, and

(b) bear the Contract name indicated in the Invitation of Tender and the statement "Do NOT
OPEN BEFORE (date and time]," to be completed with the time and date specified in
the Invitation of Tender.

T6.5.3 The inner envelopes shall also indicate the name and address of the Tenderer so that the
Tender can be returned unopened in case it is declared "late."

T6.5.4 If the outer envelope is not sealed and marked as required by ITT Sub-Clause T6.5.2 above,
the Employer will assume no responsibility for the tenders misplacement or premature
opening. If the outer envelope discloses the Tenderer's identity, then KMRCL will not
guarantee the anonymity of the Tender submission, but this disclosure will not constitute
grounds for Tender rejection.

T6.6 Offers shall be as per the Particular Specifications, Instruction to Tenderers and "Conditions of
Contract", Special condition of contracts given in the Tender documents. However the tenderer
shall indicate his acceptance or otherwise against each clause and sub clause of the Particular
Specifications, Instruction to Tenderers, "Conditions of Contract", and Special condition of
contracts. For this purpose, the tenderer shall enclose a separate statement (Annexure 5, 6)
indicating only the deviations from any clause or sub clause of the Particular Specifications,
Instruction to Tenderers, Conditions of Contract and Special condition of contracts, which he
proposes with full justification for such deviations. All deviations from the tender documents,
remarks, comments etc. shall be included in the Statement of Deviations (Schedule-II). The
price of unqualified and unconditional withdrawal of all the conditions, qualifications, deviations
etc. as mentioned in (Schedule-II) shall be quoted by the tenderer in the format given in
Schedule-III. All implicit and explicit deviations, remarks and comments mentioned elsewhere
in the tenderer’s proposal shall be treated as NULL and VOID and considered withdrawn
unconditionally. Any clause included in the Statement of Deviations (Schedule-II) but not
priced in the Schedule-III, shall be treated as NULL and VOID and will be considered
unconditionally withdrawn.

The Tenderer shall provide a valid and fully compliant proposal for the plants as detailed
in the Particular specification. The Tenderer shall submit a detailed clause by clause
commentary on all the clauses of the Employer’s Requirements.
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Tenderers shall note that their comments to the clause by clause commentary wherever
given shall only be in the following form:

Complied : “Complied” shall be indicated by the tenderer where the tenderer is able to
comply fully with the clause.

Noted : Where a clause merely provides information, and no other comment is
necessary, “Noted” will suffice.

Not Complied: Where the tenderer is not able to comply fully with the  clause or has any
observation or proposes an alternative design, “Not Complied” shall be indicated and
comments if any of the tenderer shall be indicated in detail. All Clauses with status as
“Not Complied” shall be included in the statement of Deviations Schedule-II and shall be
priced in Schedule-III.

Tenderer shall also note that:

Any comment by the tenderer in the Clause By Clause Commentary, other than either of
“Complied”, “Noted” or “Not Complied” shall be treated as “Not Complied”.  Unless
tenderer prices against such clauses in the Schedule-III, the comment against any
clause shall be deemed to have been unconditionally withdrawn with no financial
implications and shall be considered as NULL and VOID.

Any “Not Complied” comment by the tenderer in the Clause By Clause Commentary
which has not been included in the Statement of Deviations Schedule-II shall be treated
as “Complied”.

Any “Not Complied” comment by the tenderer in the Clause By Clause Commentary
which has also been included in the Statement of Deviations Schedule-II but has not
been priced in Schedule-III shall  be treated as null and void and deemed to have been
unconditionally withdrawn.

In case price for unqualified withdrawal of any remark, comment, condition, qualification
or deviation etc. indicated in Schedule-II is not quoted in Schedule-III, it shall be
considered that the remark, comment, condition, qualification or deviation is
unconditionally withdrawn without any financial implication. However, Employer at its
sole discretion and option may assess the financial implication of the said remark,
comment, condition, qualification or deviation etc. based on best engineering principles
and concepts, which shall be binding on the tenderer, and the same may be considered
by Employer for financial evaluation.

A tender without a Clause by Clause Commentary, as stated above, is liable to be rejected.
The Purchaser, however reserves the right to accept or reject these deviations and his
decision thereon shall be final.

T6.7 Offers are required from the actual manufacturers of the stores or their authorized
Representatives’, who should submit a letter of authority from their Principals as in Annexure-
4.

T6.8 Each page of the offer must be numbered consecutively should bear the tender number and
should be signed by the tenderer at the bottom. A reference to the total number of pages
comprising the offer must be made at the top right hand corner of the first page.

T6.9  The tenderer should avoid ambiguity in his offer e.g. if his offer to his standard sizes, lengths
dimensions, he should specifically state them in details without any ambiguity. Brief
descriptions such as 'standard lengths' etc. should be avoided in the offer.

(a) Tenderer shall give a breakdown of the prices in the manner and details called in for
statement of prices as given in Annexure-1.

T7.0 PRICE BASIS AND INDEMNITY

T7.1  Foreign tenderer shall quote his prices on DDP (Delivery Duty Paid) basis from the nearest
port of shipment to the destination at site at Central Park Depot Kolkata including unloading
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charges at site. The tenderers are required to quote their price indicating the break-up of
following items of cost:

i. Unit price at port of dispatch.
ii. Insurance Charges (all risk cover Marine & all transit insurances upto site including

unloading)
iii. Freight Charges applicable from Port of Dispatch to the Indian Port of Discharge.
iv. Charges for clearance at the Indian Port including Custom Duty which will be paid in INR

and claimed from Purchaser at actual.
v. Charges for Dispatch in INR for shipment of the machine from the Indian Port to the

Destination site at Central Park Depot including unloading charges at destination and the
supplier shall be entirely responsible for the receipt of the machine at the destination in
good condition.

vi. Installation and commissioning charges for the machine in INR.
vii. Supply of mandatory spares as per particular specification
viii. Recommended spares for 3 years maintenance of the plant after DLP.
ix. Comprehensive Annual Maintenance Contract (CAMC) cost for 5 years after DLP.

T7.2 Currency of Payment

The Prices shall be quoted by the Tenderer separately in the following currencies:

(a) For inputs to the Works, which are expected to be supplied from within India, in
Indian Rupees.

(b) For those inputs to the Works, which are expected to be supplied from outside
India, in freely tradable foreign currencies.

(c) Maximum Number of currencies of payment shall not be more than three
including INR. The contract price will be paid in the contracted currency or
currencies including INR.

T7.3  The prices quoted shall be firm and not subject to any variation.

T8.0 INSURANCE

T8.1 All risk cover marine insurance and other transit insurances upto the delivery at destination
site including unloading shall be arranged by the Tenderer..

T8.2 In the case of indigenous offers, purchaser shall not arrange for any transit insurance and the
supplier will be responsible till the entire stores/equipment contracted for arrive in good
condition in destination. Where the tenderer intends to insure the goods, he may arrange for it
himself and pay insurance charges. Insurance charges should be indicated by the tenderers
separately in their offer and the same shall be paid on the submission of documentary
evidence by the tenderers. The consignee will advise the tenderer within 45 (forty five) days of
the arrival of goods and it shall be responsibility of the tenderer to lodge the necessary claim
on the carrier and or insurer and pursue the same. The tenderer shall, however at his own
cost replace/ rectify the goods lost/ damage to the entire satisfaction of the consignee within
30 days from the date of receipt of intimation from the consignee, without waiting for the
settlement of the claim.

T8.3 To assist in the examination, evaluation and comparison of tenders, the Employer may, at his
discretion, ask any tenderer for clarification of his tender. The request for clarification and the
response shall be in writing or by facsimile, but no change in the price or substance of the
tender shall be sought, offered or permitted except as required to confirm the correction of
arithmetic errors discovered by the Employer in the evaluation of the tenders in accordance
with clause T9.2.

T9.0 OPENING OF TENDERS
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T9.1 Opening and Evaluation of Technical Tenders

i. KMRCL will open the Tenders, including "Withdrawals" and "Modifications" in the
presence of Tenderers' designated representatives who choose to attend, at the time,
date, and location as stipulated. All Tenderers or their Representatives must bring
with them an authority letter on the letterhead of the Tenderer or their Indian Agent
(as the case may be) duly signed by Competent Authority to attend the Tender
opening. Failing to which they will not be allowed to attend the opening of the
Tenders at KMRCL, Kolkata.

ii. Envelopes marked "WITHDRAWAL" shall be opened first and the name of the
Tenderer shall be read out. Tenders for which an acceptable notice of Withdrawal has
been submitted shall not be opened.

iii. Subsequently, all envelopes marked "MODIFICATION" shall be opened and the
submissions therein read out in appropriate detail. No Tender shall be rejected at
Tender opening except for late Tenders.

iv. KMRCL shall read out and prepare a record of the tender opening that shall include
as a minimum: Tenderers' names, Tender Modifications and. or Withdrawals, the
presence (or absence) of Tender Security, and any such other details as the KMRCL
may consider appropriate, will be announced by the KMRCL at the opening.

v. Tenders not opened and read out at Tender opening shall not be considered further
for evaluation, irrespective of the circumstances.

vi. First Technical Tenders will be opened and examined as per qualifying Criteria of the
tender document as mentioned in clause T4.0 and as per Particular specifications of
the Tender Documents and Financial Tenders will only be opened of those
Tenderers, who will qualify in the Technical Tenders in case of two packet system
(technical bid & financial bid).

vii. KMRCL will examine the Tenders to determine whether they are complete, whether
the required technical submissions have been included, whether required Securities
have been furnished, whether the documents have been properly signed, and
whether the tenders are generally in order.

viii. Prior to the detailed evaluation, the KMRCL will determine whether each Tender is of
acceptable quality, is complete and is substantially responsive to the Tender
Documents. For purposes of this determination, a substantially responsive Tender is
one that conforms to all the terms, conditions and specifications of the Tender
Documents without material deviations, objections, qualifications or reservations. A
material deviation, objection, qualification or reservation is one (i) that affects in any
substantial way the scope, quality or performance of the Contract; (ii) that limits in any
substantial way, inconsistent with the Tender Documents, the KMRCL's rights or the
successful Tenderers obligations under the contract; or (iii) whose rectification would
unfairly affect the competitive position of other Tenderers who are presenting
substantially responsive Tenders.

ix. If a Tender is not substantially responsive, it will be rejected.

x. KMRCL will carry out a detailed evaluation of the tenders previously determined to be
substantially responsive in order to determine whether the technical and commercial
aspects including qualifying criteria are in accordance with the requirements set forth
in the Tender Documents. In order to reach such a determination, the Employer will
examine commercial aspects including qualifying criteria and compare the technical
aspects of the Tenders on the basis of the information supplied by the Tenderers,
taking into account but not limited to the following factors:

a) overall completeness and compliance with the Instruction to Tenderers,
Conditions of contract, Particular specifications and Drawings;
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b) deviations from the Particular Specifications and commercial conditions as
identified in Annexure 5 & 6 and those deviations not so identified; suitability
of the Facilities offered in relation to the environmental and climatic conditions
prevailing at the site; and quality, function and operation of any process
control concept included in the Tender. The bid that does not meet minimum
acceptable standards of completeness, consistency and detail will be rejected
for non-responsiveness.

c) achievement of specified performance criteria by the facilities

d) type, quantity and long-term availability of mandatory and recommended
spare parts and maintenance services.

e) compliance with the time schedule provided in the Tender.

f) any other relevant factors, if any, listed in the Tender document, or that the
KMRCL deems necessary or prudent to take into consideration.

T9.2  Opening and Preliminary Examination of Financial Tenders

i.  Tenders have been invited in two packet system (technical bid & financial bid) the date,
time and place of opening of Financial Tenders will be advised to the Tenderers whose
Technical and Commercial offers have been found acceptable, so that they can be
present at the time of opening of the Financial tenders. The tenderer is to note that the
Financial Tender of the Tender submissions for which the Technical and Commercial
offer has satisfied as per requirement of the Tender only will be opened

ii. KMRCL shall read out and prepare a record of the Tender opening that shall include, as
a minimum: the name of the Tenderer and whether there is a Withdrawal, Substitution,
or Modification; the Tender Price; including any discounts. The Tenderer's
representatives who are present shall be requested to sign the record. The omission of a
Tenderer's signature on the record shall not invalidate the contents and effect of the
record

iii. KMRCL will examine the Tenders to determine whether they are complete, whether any
computational errors have been made, whether required sureties have been furnished,
whether the Documents have been properly signed, and whether the tenders are
generally in order.

a.  Arithmetical errors will be rectified on the following basis. If there is a discrepancy
between the unit price and the total price, which is obtained by multiplying the unit
price and quantity, or between subtotals and the total price, the unit or subtotal price
shall prevail, and the total price shall be corrected. If there is a discrepancy between
words and figures, the amount in words will prevail. If the Tenderer does not accept
the correction of errors, its Tender will be rejected and Tender Security will be
forfeited.

b.  KMRCL may waive any minor informality, nonconformity or   irregularity in a Tender
that does not constitute a material deviation, whether or not identified by the Tenderer
in Annexure 5, 6 to its tender, and that does not prejudice or affect the evaluation of
any Tenderer as a result of the technical and commercial evaluation.

T9.3 Tenders shall be deemed to be under consideration immediately after they are opened and
until such time the official intimation of Award of Contract is made by the KMRCL to the
Tenderer. While the Tenders are under such consideration, Tenderers and or their
Representatives or other interested parties are advised to refrain from contacting the KMRCL
by any means. If necessary, the KMRCL will obtain clarifications on the offers by requesting
for such information from any or all the Tenderers, in writing by mail/fax/letter, as may be
considered necessary. Tenderers will not be permitted to change the substance of their
Tenders after they have been opened.

T9.4 During Tender evaluation, the KMRCL/Employer may, at its discretion, ask the Tenderer for a
clarification of its Tender. The request for clarification and the response shall be in writing,
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and no change in the price or substance of the Tender shall be sought, offered or permitted.

T9.5 The Tenders received will be evaluated by the KMRCL to ascertain the substantially
responsive, qualification and lowest Tender in the interest of the Employer, as specified in the
specification and Tender Documents.

T10.0   EVALUATION OF THE OFFERS

T10.1  Tenders have been invited in two packet systems (Technical bids & financial bids) financial
Tender will be opened in the presence of all qualified Tenderers only when Tenderer's
Tenders qualifies technically and in case tenderer's Tender disqualifies technically,
Tenderers Financial Tenders will be returned in sealed intact condition as unopened.

T10.2 The lowest acceptance tenderer will be evaluated by the purchaser in accordance with the
terms and conditions of this tender specification. Evaluation criteria not mentioned herein but
mentioned specifically in the particular specifications will be taken into consideration in the
evaluation of offers.

T10.3. Employer/Purchaser will convert all tender prices expressed in the amount in various
currencies in the tender prices as payable, to Indian Rupees (INR) by using the exchange
(bill selling) rate for those currencies at the close of business of the State Bank of India
twenty-eight (28) days before the latest date of tender submittal. In case this particular day
happens to be a holiday, the exchange rate at the opening of the business of the State Bank
of India on the next working day will be considered.

T10.4 DELETED.

T10.5 The quotations from indigenous tenderers (who will meet the eligibility qualification criteria)
are required for delivery prices upto at site Central Park Depot Kolkata.

T10.6 The offers received from indigenous tenderers should indicate clearly the rate/amount of
ED, CST/ST etc. as leviable on particular item. In case concessional duty or taxes are
applicable, the tenderer should quote accordingly.

T10.7 i.      Evaluation of offers shall be done on the submitted package by the bidders.

ii. For overseas supply, evaluation of offers will be done on DDP (inclusive of all
Taxes, Duties, Insurances, Freight  & Unloading charges etc. upto final destination
at site Central Park Depot Kolkata.

iii. For indigenous supply, tenderer shall quote their rates on final destination basis at
site Central Park Depot, Kolkata. Evaluation of offers will be made on delivery at
destination incl. of all taxes, duties and freight charges.

T10.8  Other terms and conditions for evaluation of financial offers will be as mentioned in Special
Conditions of Contract.

T11.0 DELETED

T12.0 ACCEPTANCE OF TENDER

T12.1  The purchaser may accept a tender for all the packages or for a complete package (package
shall not be splitted), reject any tender without assigning any reason and may not accept the
lowest or any tender. Acceptance of the tender shall be for a complete package.

T12.2 The Purchaser reserves the right to increase the quantity up to 25% of the quantity offered by
the successful tenderer. The contractor is bound to accept the increase or decrease in the
tendered quantity upto 25% under this clause as ordered at the time of placement of contract
and/or during the currency of the contract. Purchaser may increase the qty. beyond 25% at the
same rate. However, the purchaser reserves the right to operate the increase in qty. beyond
25% at its sole discretion. While operating this clause the quantity shall be rounded off to the
next whole no.
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T12.3 Acceptance of tender will be communicated by Cable, Telex, Express Letter or formal
acceptance of tender. In case where acceptance is indicated by Cable, Telex or Express
Letter, formal acceptance of tender will be forwarded to the Contractor as soon as possible, but
the Cable, Telex, Express Letter should be deemed to conclude the contract.

T13.0  EFFECT AND VALIDITY OF OFFER

T13.1 The submission of any offer connected with these specifications and documents shall
constitute an agreement that the tenderer shall have no cause of action and claim, against
the Purchaser for rejection of offer. The Purchaser shall always be at liberty to reject or
accept any offer or offers at his sole discretion and any such action will not be called into
question and the tenderer shall have no claim in that regard against the Purchaser.

T13.2 The offer shall be kept valid for acceptance for a minimum period of 180 (one hundred and
eighty) calendar days from the date set for opening of tenders.

T13.3 Offers shall be deemed to be under consideration immediately after they are opened and
until such time the official intimation of award of contract is made by the Purchaser to the
Tenderer. While the offers are under such consideration, tenderers and or their
representatives or other interested parties are advised to refrain from contacting the
Purchaser by any means. If necessary, the Purchaser will obtain clarifications on the offers
by requesting for such information from any or all the tenderers, either in writing or through
personal contacts, as may be considered necessary. Tenderers will not be permitted to
change the substance of their offers after the-offers have been opened.

T14.0  GENERAL

T14.1  The tenderers must ensure that the conditions laid down for submission of offers detailed
in the preceding paragraphs, are completely and correctly fulfilled. Offers, which are not
complete in all respects as stipulated above, may be summarily rejected. For tender’s
guidance in submitting complete offers, a check List has been enclosed with the tender in
Annexure -8 which must be filled in and furnished with the tender.

T15.0  LAST DATE OF RECEIPT OF TENDERS

T15.1  The offers complete in all respects should reach the Kolkata Metro Rail Corporation Ltd,
Kolkata, INDIA, not later than the time and date as specified in the "Notice of Invitation to
Tender".

T16.0  CHECK LIST

T16.1  A check List has been included at Annexure-8 of this document. This has been designed
to help the tenderers in submitting complete offers. An incomplete offer is liable to be
rejected.

The tenderers must fill the Check List & submit along with their offer in their own interest.

Kolkata Metro Rail Corporation Ltd.
3rd Floor, KMRCL Bhawan,
Munshi Premchand sarani,

Kolkata-700021.
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FORM OF TENDER

To

Managing Director
Kolkata Metro Rail Corporation Limited,
3rd floor KMRCL Bhawan,
Munshi Premchand sarani,
Kolkata-700021, India

DESIGN, MANUFACTURE, SUPPLY, INSTALLATION, TESTING & COMMISSIONING AND
TRAINING OF IN-FLOOR PIT JACK

TENDER GENTLEMEN,

1. Having inspected, examined the Particular Specification, Conditions of Contract, Special
Conditions of Contract, Tender Drawings and Instruction to Tenderers including Pricing Document,
and addenda thereto (if any) issued by the KMRCL for the Design, Manufacture, Supply,
Installation, Testing & Commissioning and Training of IN-FLOOR PIT JACK, and the matters
set out in Appendix -H hereto, and having completed and prepared Appendices E,F,G,I,J
Schedule-1 hereto, we hereby [jointly and severally]* offer to Design, Manufacture, Supply,
Installation, Testing & Commissioning and Training of IN-FLOOR PIT JACK and remedying any
defects therein, in conformity with the above documents for the sum stated in the Pricing
Document as completed by us and appended hereto.

2. We undertake [jointly and severally]* to complete and deliver the whole of the Works and achieve
all Stages, within the times stated in 'Appendix -H hereto.

3. We undertake [jointly and severally]*:

a. to keep this Tender open for acceptance without unilaterally varying or amending its terms for
the period stated in Notice of Invitation to Tender hereto [(the withdrawal of any member or
any other change in the composition of the partnership/joint venture/consortium on whose
behalf this Tender is submitted shall constitute a breach of this undertaking)]*; and

b. if this Tender is accepted, to provide Guarantees, Undertakings & Warranties for the due
performance of the Contract as stipulated in the Conditions of Contract, Special Conditions
of Contract and 'Appendix-H' hereto; and

c. to hold in confidence all documents and information whether technical or commercial supplied
to us at any time by or on behalf of the KMRCL in connection with this Tender or with the
above-mentioned Works and without your written authority or as otherwise required by law, not
to publish or otherwise disclose the same.

4. We submit with this Tender a duly executed Tender Guarantee in respect of our obligations under this
Tender.

5. We understand that you are not bound to accept the lowest or any tender you may receive.

6. We declare that the submission of this Tender confirms that no agent, middleman or any intermediary
has been, or will be engaged to provide any services, or any other item or work related to the award and
performance of this Contract. We further confirm and declare that no agency commission or any payment
which may be construed as an agency commission has been, or will be paid and that the tender price does

TENDER No.-IFPJ Date:



not include any such amount. We acknowledge the right of the Employer, if he finds to the contrary, to
declare our Tender to be non-compliant and if the Contract has been awarded to declare the Contract null
and void.

7. This Tender shall be governed by and construed in all respects according to the laws for the time being in
force in India. The courts at Kolkata will have exclusive jurisdiction in the matter.

Witness: We are, Gentlemen,

Signature: Yours faithfully,

Date Signature.

Name Date

Address Name

Witness: Address

For and on behalf of

Signature: Signature.

Date Date

Name Name

Address Address

* Note:

If the Tenderer comprises a joint Venture or consortium:

(a) the provisions marked with an asterisk are to be retained subject to deletion of the brackets and
inapplicable descriptions (i.e. joint venture or consortium)

(b) the liability of each member under the Tender, and under any contract formed upon its acceptance, will be joint
and several;

(c) an authorised representative of each member must sign the Tender.

(d) Signature on the Form of Tender shall be witnessed and dated.

(e) Duly notarised# Power of Attorney issued in favour of Authorized representative of each
member of Joint Venture/Consortium shall be attached.

(f) Duly notarised#, irrevocable Power of Attorney issued by each member of Joint Venture/Consortium in
favour of Leader of the Joint Venture/Consortium for participation in this tender shall be attached.

(g) Power of Attorney of the authorized representative of each member of Joint Venture/Consortium who issues
the Power of Attorney in favour of Leader of the Joint Venture/Consortium, with clear evidence that the
person is authorized to issue such Power of Attorney shall be attached.

# Regarding notarization requirements, please refer ITT Clause T5.10
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CONDITIONS OF CONTRACT

C1.0 DEFINITION AND INTERPRETATION

In the contract, unless the context otherwise requires:

C1.1 "Acceptance of Tender" means the letter or memorandum communicating to the
Contractor the acceptance of his tender and includes an advance acceptance of
his tender.

C1.2 "Consignee" means where the stores are required by the acceptance of tender to
be dispatched by rail, road, air or streamer, the person specified in the
Acceptance of tender to whom they are to be delivered at the destination;
where the stores are required by the acceptance of tender to be delivered to a
person as an interim consignee for the purpose of dispatch to another person,
such other persons, and in any other case the person to whom the stores are
required by the acceptance of tender to be delivered in the manner therein
specified;

C1.3 "Contract" means and includes Tender Invitation, Instructions to Tenderers,
Tender, Acceptance of Tender, Conditions of Contract, Particular
specifications, particulars and the other conditions specified in the acceptance of
tender and includes a repeat order, which has been accepted or acted upon by
the contractor and a formal agreement, if excluded;

C1.4  The "Contractor" means the person, firm or company with whom the order of
the supply is placed and shall be deemed to include the Contractor's
successors (approved by the purchaser), representatives, heirs, executors and
administrators, as the case may be unless excluded by the terms of the
contract;

C1.5 The "Sub-contractor" means any person, firm or company for whom the
contractor may obtain any material or fittings to be used in the supply or
manufacture of the stores;

C1.6 "Drawing" means the drawing or drawings specified in or annexed to the
specification;

C1.7 The "Inspecting Officer" means the person, or organization specified in the
contract for the purpose of inspection of stores of work under the contract and
includes his/their authorized representatives;

C1.8 "Material" means anything used in the manufacture or fabrication of the stores;

C1.9  " P a r t i c u l a r s "  i n c l u d e : -

a. Sp eci f icat ions;
b .  Draw ings
c. "Proprietary mark" or "brand" means the mark and brand of the product

which is owned by an industrial firm;
d. Any other details governing the construction, manufacture or supply of

stores as may be prescribed by the contract;
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C1.10 "Proving Test" means such test or tests as are prescribed by the specifications to be made
by the Purchaser, or his nominee, after erection at site, before the plant is taken over by the
Purchaser;

C1.11 "Purchase Officer" means the officer signing the acceptance of tender and includes any
officer who has authority to execute the relevant contract on behalf of the Purchaser;

C1.12 The "Purchaser" means the Kolkata Metro Rail Corporation Ltd.

C1.13 "Signed" includes stamped, except in the case of acceptance of tender or any amendment
thereof;

C1.14 "Site" means the place specified in the contract at which any work is required to be executed
by the Contractor under the contract or any other place approved by the Purchaser for the
purpose;

C1.15 "Stores" means the goods specified in the contract, which the Contractor has agreed to
supply under the contract;

C1.16 "Test" means such test as is prescribed by the particulars or considered necessary
by the Inspecting Officer whether performed or made by the Inspecting Officer or any
agency acting under the direction of the Inspecting Officer.

C1.17 "Work" means all the work specified or set forth and required in and by the said
specifications, drawings and "Particular specifications", hereto annexed or to be implied
there from or incidental thereto, or to be hereafter specified or required in such explanatory
instructions and drawings (being in conformity with the said original specifications, drawings
and "Particular specifications") and also in such additional instructions and drawings not
being in conformity as aforesaid, as shall from time to time , during the progress of the work
hereby contracted for, be supplied by the Purchaser;

C1.18 The delivery of the stores shall be deemed to take place on delivery of the stores in
accordance with the terms of the contract, after approval by the Inspecting Officer if so
provided in contract:

i. the consignee at his premises; or

ii. where so provided, the interim consignee at his premises; or

ii i. a carrier other person named in the contract for the purpose of
transmission to the consignee; or

iv. the consignee at the destination station in case of contract stipulating
for delivery of stores at destination station.

C1.19 "Writing " or "Written" includes matter either in whole or in part, in manuscript, typewritten,
lithographed, cyclostyled, photographed, or printed under or over signature or seal, as the case
may be .

C1.20 Word in the singular includes the plural and vice-versa.

C1.21 Words importing the masculine gender shall be taken to include the feminine gender and
words importing persons shall include any company or association or body of individuals,
whether incorporated or not.



CONTRACT ITPJ

4

C1.22 The heading of these conditions shall not affect the interpretation or construction
thereon.

C1.23 Terms and expression not herein defined shall have the meanings assigned to them in the
Indian Sale of Goods Act, 1930 or the Indian contract Act, 1872 or the General Clauses
act,1897 as the case may be.

C1.24  Incoterms means international rules for interpreting trade terms published by the
International Chamber of Commerce (2011 or latest edition), 38 Cours Albert ter, 75008
Paris, France.

C1.25 "Facilities" means the Plant and Equipment to be supplied and installed, as well as all the
Installation Services to be carried out by the Contractor under the Contract.

C1.26 "Employer" means the person named as such in the Tender Data Sheet and includes the
legal successors or permitted assigns of the Employer

C 2 . 0  C O N T R AC T  D O CU M E N T S

C2.1 Subject to Article Order of Precedence of the Contract Agreement, all documents
forming part of the Contract (and all parts thereof) are intended to be correlative,
complementary and mutually explanatory. The Contract shall be read as a whole.

C 3 . 0  S E V E R  A B I L I T Y

C3.1 If any provision or condition of the Contract is prohibited or rendered invalid or unenforceable,
such prohibition, invalidity or unenforceability shall not affect the validity or enforceability of
any other provisions and conditions of the Contract.

C4.0 T IME FOR COMMENCEMENT AND COMPLETION

C4.1 The Contractor shall commence work on the Facilities within the period specified in the
Particular specifications and without prejudice to the Contractor shall thereafter proceed with
the Facilities in accordance with the time schedule specified.

C4.2 The Contractor shall attain Completion of the Facilities (or of a part where a separate time
for Completion of such part is specified in the Contract) within the time stated in the Tender
Data Sheet.

C 5. 0  C O NT RA CT OR 'S  R E SP ON S IB IL I T I ES

C5.1 The Contractor shall design, manufacture, deliver and carry out defect liability period
obligation (including associated purchases and/or subcontracting) with due care and
diligence in accordance with the Contract.

C5.2 The Contractor confirms that it has entered into this Contract on the basis of a proper
examination of the data relating to the Facilities provided by the Employer, The
Contractor acknowledges that any failure to acquaint itself with all such data and
information shall not relieve its responsibility for properly estimating the difficulty or cost
of successfully performing the Facilities.
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C5.3 The Contractor shall comply with all laws in force India. The laws will include
all local, state, national or other laws that affect the performance of the Contract and bind
upon the Contractor. The Contractor shall indemnify and hold harmless the Employer
from and against any and all liabilities, damages, claims, fines, penalties and expenses
of whatever nature arising or resulting from the violation of such laws by the Contractor or its
personnel, including the Subcontractors and their personnel.

C6.0 CONFIDENTIAL INFORMATION

C6.1 The Employer and the Contractor shall keep confidential and shall not, without the written
consent of the other party hereto, divulge to any third party any documents, data or other
information furnished directly or indirectly by the other party hereto in connection with the
Contract, whether such information has been furnished prior to, during or following
termination of the Contract. Notwithstanding the above, the Contractor may furnish to its
Subcontractor(s) such documents, data and other information it receives from the
Employer to the extent required for the Subcontractor(s) to perform its work under the
Contract, in which event the Contractor shall obtain from such Subcontractor(s) an
undertaking of confidentiality similar to that imposed on the Contractor.

C6.2 The Employer shall not use such documents, data and other information received from
the Contractor for any purpose other than the operation and maintenance of the Facilities.
Similarly, the Contractor shall not use such documents, data and other information
received from the Employer for any purpose other than the design, procurement of
Plant and Equipment, construction or such other work and services as are required
for the performance of the Contract.

C6.3 The obligation of a party under the Clauses above, however, shall not apply to that
information which

(a) now or hereafter enters the public domain through no fault of that party
(b) can be proven to have been possessed by that party at the time of disclosure and

which was not previously obtained, directly or indirectly, from the other party hereto

Otherwise lawfully becomes available to that party from a third party that has no obligation of
confidentiality.

C 7 . 0  P A R T I E S

C7.1 The parties to the contract are the Contractor and the Purchaser, as defined in clauses C1.4
and C1.12.

C7.2 A person signing the tender or any other document in respect of the contract on behalf of the
Contractor without disclosing his authority to do so shall be deemed to warrant that he has
authority to bind the Contractor. If it is discovered at any time that the person so signing has
no authority to do so, the Purchaser may, without prejudice to any other right or remedy of
the Purchaser, cancel the contract and make or authorize the making of a purchase of the
stores at the risk and cost of such person and hold such person liable to the Purchaser for all
costs and damages arising from the cancellation of the contract including any loss which the
Purchaser may sustain on account of such purchase. The provision of clause C13.0 shall apply
to every such purchase as far as applicable.
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C 8 . 0  C O N T R A C T

C8.1 This contract is for the supply of the stores of the description, specifications and drawings, and
in the quantities set forth in the contract on the date or dates specified therein. Unless
otherwise specified, the stores shall be entirely brand new and of the best quality and
workmanship to the satisfaction of the Inspecting Officer.

C8.2 The whole contract is to be executed in the most approved, substantial and workmanlike
manner, to the entire satisfaction of the Purchaser or his nominee, who, both personally
and may his deputies, shall have full power, at every stage of progress, to inspect the
stores at such times as he may deem fit and to reject any of the stores, which he may
disapprove, and his decision thereon and on any question of the true intent and meaning of
the specifications shall be final and conclusive.

C8.3 Any variation or amendment of the contract shall not be binding on the Purchase unless and
until the same is duly endorsed on the contract or incorporated in a formal instrument or in
exchange of letters and signed by the parties.

C9.0 PERF ORMANCE/ADV ANCE GUARANT EE BOND

C9.1 Performance Guarantee

C9.2 After an advance acceptance of tender is issued by the Purchaser, the Contractor shall
furnish a Performance Guarantee Bond in the proforma attached (Annexure 7) from a
Nationalized Indian Bank within 28 days from the receipt of the advance acceptance/placement
of Contract. of the tender by the Contractor for an amount equivalent to 10% of the value of the
contract. In case of foreign contracts, the Performance Guarantee from a commercial bank
of the Contractor's country can be accepted only if the bond is furnished after getting it
duly counter-signed by the Reserve Bank of India/state Bank of India, or by any
Nationalized Indian Bank. The expenses to be incurred for the counter signature shall be
borne by the Contractor.

C9.3  In case furnishing of an acceptable Performance Guarantee Bond is delayed by the
Contractor beyond the period provided in the clause C9.5, and the bond is accepted by the
Purchaser, liquidated damages, as provided in clause C13.2 for the period delay in
submission of the bond, shall be levied. Alternatively, the Purchaser may declare the
contract as at an end and enforce the clause C13.2.

C9.4  If the Contractor, having been called upon by the Purchaser to furnish Performance
Guarantee Bond fails to furnish the same, it shall be lawful for the Purchaser: -

i) to recover from the Contractor the amount of Performance Guarantee Bond (PGB) by
deducting the amount from the pending bills of the Contractor under any
contract with the Purchaser or the government or any other person contracting through
the Purchaser or otherwise however, or

ii) to cancel the contract or any part thereof and to purchase or authorize the
purchase of the stores at the risk and cost of the Contractor and in that event the
provisions of clause C13.2 shall apply as far as possible.

C9.5 The PGB shall cover period of contract and also the warranty period and should be valid
until 90 days beyond the warranty period. On the performance and com plet ion of the
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contract in al l resp ects the per form ance-cum warranty/guarantee bond will be
returned within 90 days after completion of warranty/guarantee period.

If the contract is also placed for CAMC, then PGB will be returned after getting the PGB
of 5% value of the contract for CAMC as specified in the Particular specifications.

C9.6 The Purchaser shall be entitled and it shall be lawful on his part to forfeit the amount of the
Performance Guarantee Bond in whole or in part in the event of any default, failure or
neglect on the part of the Contract in the fulfillment or performance in all respects of the
contract under reference or any other contract with the Purchaser shall also be entitled to
deduct from the amount of the Performance Guarantee Bond any loss or damage which
the Purchaser may suffer or be put by reason of or due to any act or other default, recoverable
by the Purchaser from the Contractor in respect of the contract under reference or any other
contract and in either of the events aforesaid to call upon the Contractor to maintain the
amount of the Performance guarantee Bond as its original limit by furnishing fresh Bank
Guarantee of additional amount, provided further that the Purchaser shall be entitled to
recover any such claim from any sum then due or which at any time thereafter may become
due to the Contractor under this or any other contracts with the Purchaser.

C9.7 The Performance Guarantee Bond shall remain in full force and effect during period that
would be taken for satisfactory performance and fulfillment in all respects of the contract
i.e. till satisfactory commissioning of the machines at consignee's works & later on warranty
guarantee period, and shall in the first instance be valid until 90 days beyond the contract
period before the expiry of the date of validity of the Performance Guarantee Bond, the
Contractor on being called upon by the Purchaser from time to time, shall obtain from the
Guarantee Bank, extension of time for validity thereof for a period of six months, on each
occasion. The extension or extensions aforesaid, executed on non-judicial stamp paper of
appropriate value must reach the Purchaser at least thirty days before the date of expiry of
the Performance Guarantee Bond on each occasion.

C9.8 As and when an amendment is issued to the contract, the Contractor shall, within 15 days
of the receipt of such an amendment furnish to the Purchaser an amendment to the
Performance Guarantee Bond rendering the same valid for the contract as amended and up
to twelve months beyond the extended delivery date.

C9.9 The Performance Guarantee Bond and or any amendment thereto shall be executed on a
stamped paper of requisite money value in accordance with the laws of the country in
which the same is/are executed by the party competent to do so. The Performance
Guarantee Bonds executed in India shall also be got endorsed
by the collector under section 32 of the Indian Stamp act, 1899 for adequacy of the stamp
Duty, by the contractor.

The Performance Guarantee Bond shall be furnished as Annexure-7.

C10.0 TAXES AND DUTIES

C10.1 Except as otherwise specifically provided in the Contract, the Contractor shall bear and
pay all taxes, duties, levies and charges assessed on the Contractor, its Subcontractors or their
employees by all municipal, state or national government authorities in connection with the
Facilities in and outside India.

C10.2  The Contract Price shall be adjusted to take account of any change, increase or decrease of
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any taxes and duties including Custom Duties, Excise Duties, Sales Taxes, Service Tax,
Additional Tax etc. enacted by law of the land in India only, affecting the cost of the goods
and introduced after the date of submission of the Tender.

In case the tenderer has not quoted the rates of taxes and duties separately and quoted the
prices inclusive of taxes and duties and same has been considered for evaluation in
accordance with clause no. T10.7 of ITT, KMRCL will not adjust the payment for an
upward revision in the taxes and duties during the execution of the contract. However, for
any downward revision, the benefit accrued shall be passed on KMRCL.

If a tenderer quotes concessional rates of duties and taxes and subsequently rate of
applicable taxes and duties revised by the Government then revision of taxes & duties on
concessional rates of taxes & duties quoted by the firm will be adjusted on pro-rata
basis.

C10.3 In the event of exemption or reduction of Custom Duties, Excise Duties, Sales Tax or
any other Cess/Levy being granted by the Government in respect of the works, the benefit
of the same shall be passed on to the Employer.

C11.0 DELIVERY

C11.1.  The Contractor shall as may be required by the Purchaser either deliver FREE or FOR or
FOB or C&F/CFR or CIF or DDP at the place/places detailed in the contract, the
quantities of the stores detailed therein and the stores shall be delivered or dispatched not
later than the dates specified in the contract. The delivery will not be deemed to be
complete until and unless the stores are inspected and accepted by the Inspecting
Officer as provided in the contract.

C11.2  Notwithstanding any inspection and approved by the Inspecting Officer on the Contractor's
premises, property in the stores shall not pass on the Purchaser until the stores have been
received, inspected and accepted by the consignee.

C11.3. In case of foreign contracts on DDP basis: -
All activities for delivery of Imported as well as Indigenous components like sea
freighting, Insurance, Port clearance, Custom clearance, Inland freighting, Loading and
Unloading both on the Vessel as well as consignee’s sight and thereafter, its complete
supply to ultimate consignee, shall be discharged by the supplier or their authorized
representative.

C12.0 NOTIFICATION OF DELIVERY

C12.1 Notification of delivery or dispatch in regard to each and every installment shall be made to the
Purchaser, consignee and Port consignee (if applicable) immediately on dispatch or delivery. The
Contractor shall further supply to the consignee, or the interim consignee, as the case may be, a
packing account quoting number and date of the acceptance of tender and date of dispatch of
the stores. All packages shall be fully described in the packing account and full details of the contents
for the packages and quantity of materials shall be given to enable the consignee to check the stores
on arrival at destination. The copy of Railway Receipt/Consignment note or Bill of Lading with other
shipping documents, if any shall be forwarded to the consignee and or the port consignee named
in the contract, as applicable, by registered post immediately on the dispatch of stores. The contractor
shall bear and reimburse to the Purchaser demurrage charges, if any, paid by reason of delay on the
part of the Contractor in forwarding the copy of the Railway Receipt, Consignment Note or Bill of
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Lading and other shipping documents.

C13.0   TIME FOR AND DATE OF DELIVERY; THE ESSENCE OF THE CONTRACT

The time for and the date specified in the contract or as extended for the delivery of the stores shall be
deemed to the essence of the contract and delivery must be completed not later than the dates so
specified or extended.

C13.1  Progressing of Deliveries

The contractor shall allow reasonable facilities and free access to his works and records to the
inspecting officer; progress officer or such other officer as may be nominated by the Purchaser for the
purpose of ascertaining the progress of the deliveries under the contract.

C13.2   Failure and Termination

If the contractor fails to deliver the stores or any installment thereof within the period fixed for such
delivery in the contract or as extended or at any time repudiates the contract before the expiry of
such period, the purchaser may without prejudice to his other rights: -

a. Recover from the Contractor as agreed liquidated damages and not by way of penalty a sum
equivalent to 1/2% of the price of any stores (including elements of taxes, duties, freight etc.)
which the Contractor has failed to deliver within the period fixed for delivery in the contract or as
extended for each or part of a week during which the delivery of such stores may be in arrears
where delivery thereof is accepted after expiry of the aforesaid period subject to max. of 10%, or

b. Cancel the contract or a portion thereof and if so desired purchased or authorize the purchase of
the stores not so delivered or others or similar description (where stores exactly complying with
particulars are not, in the opinion of the Purchaser, which shall, be final, readily procurable) at the
risk and cost of the Contractor. It shall, however, be in the discretion of the Purchaser to obtain
or not the Performance Guarantee Bond from the
firm/firms on whom the contract is placed at the risk and expense of the defaulting firm.

Where action is taken under sub-clause (b) above, the Contractor shall be liable for
any loss which the Purchaser may sustain on that account provided the purchase, or,
if there is an agreement to purchase, such agreement is made, in case of failure to
deliver the stores within the period fixed for such delivery in the  contract or as
extended within nine months from the date of such failure and in case of repudiation
of the contract before the expiry of the aforesaid period of delivery, within nine months
from the date of cancellation of the contract. The Contractor shall not be entitled to
any gain on such purchase and the manner and method of such purchase shall be in
the entire discretion of the Purchaser. It shall not be necessary for the Purchaser to
serve a notice of such purchase on the Contractor.

C13.3. Extension of Time for Delivery

If such failure as in the aforesaid clause C13.2 shall have arisen from any cause which the
Purchaser may admit as reasonable ground for extension of time, the Purchaser shall allow
such additional time as he considers to be justified by the circumstances of the case, and
shall forgo the whole or such part, as he may consider reasonable, of his claim for such
loss or damage as aforesaid. Any failure or delay on the part of Sub-Contractor, though
their employment may have been sanctioned under condition C20.0 hereof, shall not
be admitted as a reasonable ground for any extension of time or for exempting the
contractor from liability for such loss or damage as aforesaid.
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C13.4  Consequences of Rejection

If on the stores, being rejected by the Inspecting Officer or Interim Consignee or Consignees
at the destination, the Contractor fails to make satisfactory supplies within the stipulated
period of delivery, the Purchaser shall be at liberty to:-

i) require the Contractor to replace the rejected stores forthwith but in any event not later
than a period of 21 days from the date of rejection and the Contractor shall bear
all cost of such replacement including freight, if any on such replacing and replaced
stores but without being entitled to any extra payment on that or any other account; or

ii) Purchase or authorize the purchase of quantity of the stores rejected or others of a
similar description (when stores exactly complying with particulars are not in the opinion
of the Purchaser, which shall be final, readily available) without notice to the Contractor at
his risk and cost and without affecting the Contractor's liability as regards the supply of
any further installments due under the contract; or

iii) Cancel the contract and purchase or authorize the purchase of the stores or other of a
similar description (when stores exactly complying with particulars are not in the
opinion of the Purchaser, which shall be final, readily available) at the risk and cost of
the contractor. In the event of action being taken under
sub-clause (ii) above or under this sub-clause, the provisions of clause C13.2 above will apply as
far as applicable.

iv) Where under the contract the price payable is fixed F.O.B port of export or F.O.R dispatching
station, the Contractor shall, if the stores are rejected at destination by the consignee, be liable,
in addition to his other liabilities, including refund of price
recoverable in respect of the stores so rejected, to reimburse to the Purchaser the freight and all
other expenses incurred by the Purchaser in this regard.

C13.5  Removal of rejected stores

i) On rejection of any stores submitted for inspection at a place other than the premises of the
Contractor, such stores shall be removed by the Contractor at his own cost subject as herein after
stipulated, within 21 days of the date of intimation of such rejection. If the concerned
communication is addressed and posted to the Contractor at the address mentioned in the
contract, it will be deemed to have been served on him at the time when such
communication would in the course of ordinary post reach the Contractor, provided that where
the price or part thereof has been paid, the consignee is entitled without prejudice to his other rights
to retain the rejected stores till the price paid for such stores is refunded by the Contractor
save that such retention shall not in any circumstances be deemed to be acceptance of the
stores or waiver of rejection thereof.

ii) All rejected stores shall in any event and circumstances remain and always be at the risk of the
Contractor immediately on such rejection. If such stores are not removed by the Contractor
within the periods aforementioned, the Inspecting Officer may remove the rejected stores and
either return the same to the Contractor at his risk and cost by such mode of transport as the
Purchaser or Inspecting Officer may decide, or dispose of such stores at the Contractor's risk and
on his account and retain such portion of the proceeds, if any, from such disposal as may be
necessary to recover any expense incurred in connection with such disposals (or any price
refundable as a consequence of such rejection). The purchaser shall, in addition, be entitled to
recover from the Contractor handling and storage charges on the rejected stores after the expiry
of the time-limit mentioned above.
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iii) The stores that have been dispatched by rail and rejected after arrival at destination may be
taken back by the contractor either at the station where they were rejected or at the station from
which they were sent, after refunding the price paid for such stores and other charges
refundable as a consequence of such rejection. If the contract is placed for delivery F.O.R.
station of dispatch, the Contractor shall pay the carriage charges on the rejected consignment
at public tariff rates from the station of dispatch to the station where they are rejected. If the
Contractor elects to take back the goods at the station from which they were dispatched, the
goods shall in addition, be booked back to him freight to-pay at public tariff rates and at
Contractor's risk. The Contractor shall be liable to reimburse packing and incidental costs and
charges incurred in such return of rejected stores in addition to other charges refundable as
a consequence of rejection. The goods shall remain the property of the Contractor unless and
until accepted by the Purchaser after inspection.

C14.0  FORCE MAJEURE

 In the event of any unforeseen event during the currency of the Contract, such as war,
hostilities, acts of public enemy, civil commotion, sabotage, fires, floods, explosions, epidemics,
quarantine restrictions, strikes, lockouts, or acts of God, as a result of which, either party
(purchaser/contractor) is prevented, or hindered in performing any of its obligations under the
contract, then it shall within a week from the commencement thereof, notify the same in writing to
the other party with reasonable evidence thereof. If the force majeure condition(s) mentioned
above be in force for a period of 90 days or more at any time, the either party shall have the
option to terminate the contract on expiry of 90 days of commencement of such force majeure
by giving 14 days' notice to the other party in writing. In case of such termination, no damages
shall be claimed by either party against the other, save and except those which had occurred
under any other clause of this contract prior to such termination.

15.0  ACCEPTANCE OF STORES DISPATCHED AFTER THE EXPIRY OF DELIVERY
PERIOD

C15.1  In case where only a portion of the stores ordered is tendered for inspection at the fag end of the
delivery period and also in cases where inspection is not completed in respect of the portion of the
stores tendered for inspection during the delivery period because of the reason that adequate notice for
inspection in accordance with clause C16.1 was not given by the Contractor, the Purchaser reserves
the right to cancel the order of the balance quantity, at the risk and expense of the Contractor without
any further reference to him. If the stores tendered for inspection during or at the fag end of the
delivery period are not found acceptable after carrying out the inspection, Purchaser is entitled to cancel
the contract in respect of the same at the risk and expense of the Contractor. If, however, the stores
tendered for inspection are found acceptable, the Purchaser may grant an extension of the delivery
period subject to the following conditions: -

a. The purchaser has the right to recover from the Contractor the liquidated damages on
the stores, which the Contractor has failed to deliver within the period fixed for delivery.

b. That no increase in price on account of any statutory increase in or fresh imposition of
Custom Duty, Excise Duty, Sales Tax, Freight charges or on any account of any other tax
or duty leviable in respect of the stores specified in the contract, which takes place after
the date of delivery period stipulated in the said Acceptance of Tender, shall be admissible
on such of the said stores as are delivered after said date.
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c. That notwithstanding any stipulation in the contract for increase in price on any other
ground, no such increase which takes place after the delivery date stipulated in the
contract shall be admissible on such of the said stores as are delivered after the said date.

d. But nevertheless the Purchaser shall be entitled to the benefit of any increase in price on
account of reduction in or remission of Customs Duty, Excise Duty, sales tax or on account of
any other ground which takes place after the expiry of the delivery date stipulated in the
contract. The contractor shall allow the said benefit in his bills or In the absence thereof
shall certify that no decrease in price on account of any of these factors has taken
place.

C15.2  The Contractor shall not dispatch the stores till such time an extension in terms of clause C15.1
(a) to (d) above is granted by the Purchaser and accepted by the Contractor. If the stores are
dispatched by the Contractor before an extension letter aforesaid is issued by the Purchaser
and the same are accepted by the consignee, the acceptance of the stores shall be deemed
to be subject to the conditions (a) to (d) mentioned in clause C15.1 above.

C15.3  In case where the entire quantity has not been tendered for inspection within the delivery
period stipulated in the contract and the Purchaser chooses to grant an extension of the delivery
period the same would be subject to conditions (a) to (d) mentioned in the clause C15.1 above.

C16.0  INSPECTION BY INSPECTING OFFICER

C16.1  When Inspection during manufacture or before delivery or dispatch is required, notice in
writing shall be sent by the contractor to the Inspecting Officer when the stores or material to be
supplied are ready for inspection and test, and no stores shall be delivered or dispatched until
the Inspecting Officer has certified in writing that such stores have been inspected and
approved by him. At least 4 weeks’ notice must be given to the Inspecting Officer to enable
him to arrange the necessary inspection. The examination of stores will be made as
soon as practicable after the same have been submitted for inspection, and the result of the
examination will be notified to the Contractor.

C16.2  In cases where the Inspecting authority specified in the contract requires on behalf of the
Purchaser that inspection of the raw materials to be used and/or stage inspection during the
manufacturing process of the components stores etc. is also be done, notice in writing shall be
sent by the contractor to the Inspecting Officer to visit his premises/works to test the raw
materials and/or conduct necessary inspecting during the manufacturing process of the
component/store etc. as deemed essential.

C16.3   Marking of Inspection

The Contractor shall, if so required, at his own expense, mark all the approved stores with a
recognized Purchaser's mark. The stores which cannot be so marked shall, if so
required by the Inspecting Officer, be packed at the Contractor's expense in suitable
packages or cases, each of which shall be sealed and marked with such mark.

C17.0  PACKING AND MARKING

C17.1  Packing

The Contractor shall pack at his own cost the store sufficiently and properly for transit by
rail/road, air and/or sea as provided in the contract so as to ensure their being free from loss or
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damage on arrival at their destination. He shall decide the packing for the stores by taking into
account the fact that the stores will have to undergo arduous transportation before reaching
the destination and will have to be stored and handled in tropical climatic conditions (Including
Monsoons) before being put to actual use.

Unless otherwise provided in the contract, all containers (including packing cases, boxes,
tins, drums and wrappings) in which the stores are supplied by the Contractor shall be
considered as non-returnable and their cost as having been included in the contract price.

Each packages shall contain a packing note specifying the name and address of the
Contractor, the number and date of the acceptance of tender and the Designation of the
Purchase Officer issuing the supply orders, the description of the stores and the quantity
contained therein.

C17.2  Marking

The marking of all goods supplied shall comply with the requirement of the Indian Acts relating
to merchandise marks or any amendment thereof and the rules made there under. The
following marking of the material is required: -

The following particulars should be stenciled with indelible paint on all the
materials/packages:-

a. Contract No.
b. Specif ication no.
c. Item No.
d. Post Consignee (wherever applicable)
e. Abbreviated Consignee marks.

In addition to the marking as specified above, distinguish colour marks should be given so as to
distinguish the ultimate Consignees in India.

C20.1  Risk in the stores

The Contractor shall perform the contract in all respects in accordance with the terms and
condition thereof. The stores and every constituent part thereof, whether in the possession
or control of the Contractor, his agents or servants or a carrier, or in the joint possession of the
Contractor, his agents or servants and the Purchaser, his agents or servants, shall remain in every
respect at the risk of the Contractor, until their actual delivery to the consignee at the stipulated
place or destination or, where so provided in the acceptance of tender, until their delivery to a
person specified in the contract as interim consignee for the purpose of dispatch to the
consignee. The Contractor shall be responsible for all loss, destruction, damage or
deterioration of or to the stores from any cause whatsoever while the stores after approval
by the Inspecting Officer are awaiting dispatch or delivery or are in the course of transit from
the Contractor to the Consignee or the interim consignee as the case may be. The
Contractor shall alone be entitled and responsible to make claims against KMRCL or any
other carrier in respect of non-delivery, short delivery, misdelivery, loss, destruction, damage
or deterioration of goods entrusted to such carrier by the Contractor for transmission to the
consignee or the interim consignee, as the case may be.

C20.2  Consignee's Right of Rejection

Notwithstanding any approval which the Inspecting Officer may have been given in respect of
the stores or any materials or other particulars or the work or workmanship involved in the
performance of the contract (whether with or without any test carried out by the Contractor or
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the Inspecting Officer or under the direction of the Inspecting Officer) and notwithstanding
delivery of the stores where so provided to the interim consignee, it shall be lawful for the consignee, on
behalf of the Purchaser, to reject the stores or any part, portion of consignment thereof within 45 days
after actual delivery thereof to him at the place or destination specified in the contract if such stores or
part, portion of consignment thereof is not in all respects in conformity with the terms and conditions of
the contract whether on account of any loss, deterioration or damage before dispatch or delivery or
during transit or otherwise howsoever.

Provided that where, under the terms of the contract, the stores are required to be delivered to an interim
consignee for the purpose of dispatch to the consignee, the stores shall be at the Purchaser's risk
after their delivery to the interim consignee, but nevertheless it shall be lawful for the consignee on
behalf of the Purchaser to reject the stores or any part, portion of
consignment thereof upon their actual delivery to him at the destination if they are not in all.
respect in conformity with the terms and conditions of contract except where they have been damaged or
have deteriorated in course of transit or otherwise after their delivery to the interim consignee.

The provisions contained in clause relating to the removal of stores rejected by the Inspecting Officer
shall, mutatis mutandis apply to stores rejected by the consignee as herein provided.

The contractor shall refund any advance /part payment received him in respect of the rejected stores
within 21 days of the receipt of intimation from the consignee about the rejection of the stores. In default, the
Purchaser may take steps against contractor for recovery of such price. This is strictly without prejudice
and in addition to the rights provided in clause C13.4.

C20.3  Subletting and Assignment

The contractor shall not sublet (otherwise than that which may be customary in the trade concerned),
transfer, assign or otherwise part with directly or indirectly to any person or persons, whatever is in this
contract, or any part thereof without the previous written permission of the Purchaser or his nominee.

In the event of the contractor's failure to obtain such permission, the Purchaser shall be entitled to
cancel the contract and to purchase the stores elsewhere on the Contractor's account and risk and the
contractor shall be liable for any loss or damage which the Purchaser may sustain in consequence or
arising out of such purchase.

C21.0  RESPONSIBILITY FOR COMPLETENESS

C21.1   Any fittings or accessories which may not be specifically mentioned in the specifications but which
are useful or necessary are to be provided by the Contractor without extra charge, and the plant must
be complete in detail.

C21.2  The work shall be performed at the place or places specified in the contract or at such other place or
places as may be approved by the Purchaser.

C21.3  In all cases where the contract provides for tests on site, the Purchaser, except where otherwise
specified, shall provide, free of charge, such labour, materials, fuels, stores, apparatus and instruments
as may be required from time to time and as may reasonably be demanded, efficiently to carry out such
tests of the plants, materials or workmanship etc. in accordance with the contract.

C22.0 INDEMNITY

C22.1  The prices stated are to include all rights (if any) of patent, registered design or trade mark
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and the Contractor shall at all times indemnify the Purchaser against all claims which may be
made in respect of the stores for infringement of any right protected by patent, registration of
designs or trade mark; provided always that in the event of any claim in respect of alleged
breach of a patent, registered designs or trade mark being made against purchaser, the
Purchaser shall notify the Contractor of the same and the
Contractor shall, at his own expense, either settle any such dispute or conduct any litigation
that may arise there from.

C22.2  All such property shall be deemed to be in good condition when received by the Contractor
unless he shall have within 24 hours of the receipt thereof notified the Purchase Officer or the
concerned authority to the contrary. If the Contractor fails to notify any defect in the condition
or quality of such property, have shall be deemed to have lost the right to do so at any
subsequent stage.

C22.3  The Contractor shall return all such property and shall be responsible for the full value thereof
to be accessed by the Purchaser/loaning authority whose decision shall be final and binding on
the Contractor. The Contractor shall be liable for loss or damage to such property from
whatever cause happening while such property is in the possession of or under the control
of the Contractor, his servants, workmen or agents.

C22.4  Where such property is insured by the Contractor against loss or fire at the request of the
Government or Purchaser such insurance shall be deemed to be effected by way of additional
precaution and shall not prejudice the liability of the Contractor as aforesaid.

C23.0  CORRUPT PRACTICES

C23.1  The Contractor shall not offer or give or agree to give to any person in the employment of
the Purchaser or working under the orders of the Purchaser any gift or consideration of any
kind as an inducement or reward of doing or forbearing to do or having done or forborne to
do any act in relation to the obtaining or execution of the contract or any other contract with
the Purchaser or Government of for showing any favour or for bearing to show disfavour to
any person in relation to the contract or to any other contract with the Purchaser or
Government. Any breach of the aforesaid condition by the Contractor, or any one employed by
him or acting on his behalf, under Chapter IX of the Indian Panel code,1860 or the Prevention of
Corruption Act, 1947 or any other act enacted for the prevention of corruption by public servants
shall entitle the Purchaser to cancel the contract and all or any other contracts with the
Contractor and to recover from the Contractor the amount of any loss arising from such
cancellation in accordance with the provision of clause C13.2.

C24.0  INSOLVENCY AND BREACH OF CONTRACT

C24.1  The Purchaser may at any time, be notice in writing summarily determine the contract
without compensation to the Contractor in any of the following events, that is to say: -

i. if the Contractor being an individual or in a firm. Any partner thereof, shall at any time,
be adjudged insolvent or shall have a receiving order or order for administration of his
estate made against him or shall take any proceeding for composition under any Insolvency
Act for the time being in force or make any conveyance or assignment of his effects or enter into
any assignment or composition with his creditors or suspend payment or if the firm be dissolved
under the Partnership Act, or

ii. if the Contractor being a company is wound up voluntarily or by the order of a Court or a
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Receiver, Liquidator, or Manager on behalf of the debenture holders is appointed, or
circumstances shall have arisen which entitle the Court or Debenture holders to appoint a Receiver,
Liquidator or Manager, or

iii. If the contractor commits any breach of the contract not herein specifically provided for.

iv. Provided always that such determination shall not prejudice any right of action or remedy which
shall have accrued or shall accrue thereafter to the Purchaser and provided also the
Contractor shall be liable to pay to the Purchaser any extra expenditure he is thereby put
to and the Contractor shall, under no circumstances, be entitled to any gain on repurchase.

C25.0 LAWS GOVERNING THE CONTRACT

C25.1  This contract shall be governed by the Laws of India for the time being in force.

C25.2 Irrespective of the place of delivery and the place of payment under the contract, the contract shall be
deemed to have been made at the panel in India from where the acceptance of tender has been issued.

C25.3  Jurisdiction of Courts :- The Courts of the place from where the acceptance of tender has been issued
shall above have jurisdiction to decide any dispute arising out of or in respect of the contract.

C26.0  ARBITRATION

C26.1  If conciliation fails, then such disputes or differences, whatsoever arising between the parties, arising
out of touching or relating to manufacture, measuring operation or effect of the Contract or the
breach thereof shall be referred to Arbitration in accordance with the following provisions :

i. Matters to be arbitrated upon shall be referred to a sole Arbitrator where the total value of claims
does not exceed Rs. 1.5 million. Beyond the claim limit of Rs. 1.5 million, there shall be three
Arbitrators. For this purpose Employer will make out a panel of engineers. This panel will be
of serving or retired engineers of Government Departments or of Public Sector
Undertakings;

ii. For the disputes to be decided by a sole Arbitrator, a list of three engineers taken from the
aforesaid panel will be sent to the Contractor by the Employer from which the Contractor will
choose one;

iii. For the disputes to be decided by three Arbitrators, the employer will  make out a list of five
engineers from the aforesaid panel. The Contractor and Employer shall choose one Arbitrator
each and the two so chosen shall choose the third Arbitrator from the said list who shall act as
the presiding Arbitrator;

iv. Neither party shall be limited in the proceedings before such Arbitrators(s) to the
evidence or the arguments put before the Conciliator;

v. The Conciliation and Arbitration hearings shall be held in Kolkata only. The language of
the proceedings that of the documents and communications shall be English and the
awards shall be made in writing. The Arbitrators shall always give item-wise and
reasoned awards in all cases where the total claim exceeds Rs. One million; and

vi. The award of the sole Arbitrator or the award by majority of three Arbitrators as the case
may shall be binding on all parties.

C26.2  Interest on Arbitration Award
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Where the arbitral award is for the payment of money, no interest shall be payable on whole or
any part of the money for any period, till the date on which the award is made.

C26.3  Cost of Arbitration

The cost of arbitration shall be borne by the respective parties. The cost shall, inter alia,
include the fees of the Arbitrator(s) as per rates fixed by the Employer from time to time.

C26.4  Jurisdiction of Courts

Where recourse to a Court is to be made in respect of any matter, the Employer and the
Contractor agree to the sole jurisdiction of courts in Kolkata.

C26.5  Suspension of work on Account of Arbitration

The reference to Conciliation/ Arbitration shall proceed not withstanding that the Works shall
not then be or be alleged to be complete, provided always that the obligations of the Employer,
Engineer and the Contractor shall not be altered by reasons of arbitration being conducted
during the progress of the Works. Neither party shall be entitled to suspend the work or part of
the work to which the dispute relates on account of arbitration and payments to the Contractor
shall continue to be made in terms of the Contract.

C27.0  SECRACY

C27.1  The Contractor shall take all reasonable steps necessary to ensure that all persons
employed in any work in connection with the contract, have full knowledge of the Official
Secrets Act and any regulations framed thereunder.

C27.2  Any Information obtained in the course of the execution of the contract by the Contractor, his
servants or agents or any person so employed, as to any matter whatsoever, which would or
might be directly or indirectly, of use to enemy of India, must be  treated secret and shall not
any time be communicated to any person.

C27.3  Any breach of the aforesaid conditions shall entitle the Purchaser to cancel the Contract and
to purchase or authorize the purchase of the stores at the risk and cost of the Contract in
accordance with the clause C13.2 of the Conditions of Contract. In the event of such
cancellation, the stores or parts manufactured in the execution of the contract shall be taken
by the Purchaser at such price as he considers fair and reasonable and the decision of the
Purchaser as to such price shall be final and binding on the Contractor.

C28.0  WARRANTY

C28.1  The contractor shall warrant the everything to be furnished hereunder shall be free from defects and
faults in design, material, workmanship and manufacture and shall be of the highest grade and
consistent with the established and generally accepted standards for goods of the type ordered and
in full conformity, with the contract specifications and samples if any and shall if operable, operate
properly.

C28.2  This warranty shall survive inspection of, payment for and acceptance of the goods and shall expire
after the period as specified in special condition of contract. Any approval of acceptance by
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purchaser of the stores or of the material incorporated here in shall not in any way limit the
contractor's liability.

C28.3  The contractor's liability in respect of any complaints defects and or claims shall be limited to the
furnishing and installation of replacement parts free of any charge or the repair or defective parts
only to the extent that such replacement or repairs are attributable to or arise from faulty
workmanship or material or design in the manufacture of the stores.

C28.4  The contractor shall, if required, replace or repair the goods or such portion thereof as is rejected by
the Purchaser free of cost at the ultimate destination or at the option of the purchaser, the contractor
shall pay to the purchaser value thereof at the contract price or in the absence of such price decided
by the Purchaser, and such other expenditure and damages as may arise by reason of the breach of
the condition herein specified.

C28.5  All replacement and repairs that the Purchaser shall call upon the Contractor to deliver or perform
under this warranty shall be delivered and performed by the Contractor, promptly and satisfactory in
accordance with the requirements. In case where replacement of parts take place during the
warranty period, the provision of this warranty clause shall apply to replaced/repaired part until  and
expiration of extended warranty period as indicated in Special Conditions of Contract from the date
of  such  replacement  and/or  repair.  This  extended  period  shall  be  hereinafter  be  referred  to  as
"Extended Warranty Period".

C28.6  If the contractor so desires, the replaced parts can be taken over by him or his representative in India
for disposal as he deems fit at the time of replacement of goods/parts. No claim whatsoever shall lie
on the Purchaser for the replaced parts thereafter.

C28.7  The decision of the Purchaser in regard to Contractor's liability and the amount, if any, payable
under this warranty shall be final and conclusive.

C28.8  All other terms and conditions of warranty will be as specified in Special Conditions of Contract
and Particular specifications.
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SPECIAL CONDITION OF CONTRACT

1. Payment Terms: (refer clause no. C18.0 of Condition of Contract)

1.1 Foreign Suppliers:- All the payments will be made through an irrevocable Letter of
Credit (LC) payable at site from a bank in India.

i) 70% payment of the supply value of stores will be made, on submission of
following documents:

(a) Certificate from the purchaser’s of having receipt of Performance Guarantee
Bond (PGB) as per COC, clause no. C9.0 of tender document.

(b) Invoice in duplicate.
(c) Shipping documents/Proof of Dispatch (Bill of Lading/Air Way Bill).
(d) Inspection Certificate
(e) Factory Acceptance Test Report
(f) Copy of Insurance document.
(g) Packing list.
(h) Certificate of country of origin.

ii) 20% payment of the supply value of stores will be made, on submission of
following documents:

(a) Certificate from Consignee of having receipt at site & acceptance of material
in good condition.

iii) Balance 10% payment of the supply value along with installation, testing,
commissioning charges & O&M documentation and training to Employer’s staff
charges will be made through irrevocable Letter of Credit (LC) on furnishing of
following documents:

(a) Purchaser’s Certificate indicating the successful receipt, installation, testing,
commissioning, operational acceptance, training to Employer’s staff and
receipt of O&M Manuals etc. as per Particular Specification .

iv) Payment for maintenance of equipment during DLP/CAMC will be released on
quarterly basis on submission of certificate from consignee for satisfactorily
maintenance of equipment/plant.

Payment should be followed strictly as per terms and conditions of Tender Documents.

1.2 For indigenous Suppliers:-.

i) 90% payment of the supply value of stores will be made, on submission of
following documents:

(a) Certificate from the purchaser’s of having receipt of Performance Guarantee
Bond as per COC, clause no. C9.0 of tender document.

(b) Invoice in duplicate.
(c) Inspection Certificate
(d) Factory Acceptance Test Report.
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(e) Certificate from Consignee of having receipt & acceptance of material in
good condition.

ii) Balance 10% payment value along with installation, testing, commissioning
charges & O&M documentation and training to Employer’s staff charges will be
made on furnishing of following documents

(a) Purchaser’s Certificate indicating the successful receipt, installation, testing,
commissioning, operational acceptance, training to Employer’s staff and
receipt of O&M Manuals etc. as per Schedule of Requirement or Particular
Specification .

iii) Payment for maintenance of equipment during DLP/CAMC will be released on
quarterly basis on submission of certificate from consignee for satisfactorily
maintenance of equipment/plant.

2. Warranty (refer clause no. C28.0 of COC)

Warranty period of the equipment along with all its sub systems shall be 24 months from
the date of commissioning of the equipment. All other terms and conditions of the
warranty shall be as mentioned in Schedule of Requirement or Particular Specification
and in clause no. C28.0 of conditions of contract.



PARTICULAR SPECIFICATION

1. FULLY AUTOMATIC IN-FLOOR PIT JACK



BILL OF QUANTITIES

A. Bill of Quantity for the Package (Quantity required for Central Park Depot of Kolkata
Metro, Kolkata).

SI. No. Item Description Quantity.

1 Design, Manufacturing, Supply, Installation, Testing &
Commissioning and Training of Fully Automatic In-Floor Pit
Jack as per Particular specification.

01 Set
*

*1 Set = Requirement  for 03 car unit (12 No. of Jacks for the Carbody and 6 unit of Jacks for the Bogie)
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1 PROJECT AND PERMANENT WORKS

1.1            Location and Boundaries

1.1.1. The location plans together with the indicative works and Site area
boundaries are shown on the Drawings in the Tender Document. The
Designated Contractor shall set out the Works and Site area
boundaries of the Contract.

1.1.2 Climatic Conditions and operating environment

The equipment shall be required to work under the following climatic
conditions:

- Maximum temperature during summer 45º C

- Relative humidity during rainy season 100 %

- Minimum temperature during winter   9° C

- Environment :    Dusty with industrial pollutants

          -         Water :            High salt content.

1.2 General Description of the Works

1.2.1. The Works shall comprise of the design, manufacture, delivery,
installation, testing & commissioning and training of 1 set fully
automatic In-floor pit jacks of 3 coaches lifting for Central Park
Depot of KMRCL standard gauge corridors.

Fully automatic In-floor pit jacks shall be provided to lift and support
three coupled railcars for unscheduled repairs involving replacement of
one or more bogies for KMRCL. The fully automatic In-floor pit jacks
shall be installed in the Workshop Line L5.

1.2.2. KMRCL shall execute only usual civil work as per the design submitted
by the contractor. Any  special  material  required  for  grouting  /
foundation or interconnection shall be supplied by the contractor
along with the instructions to use.

1.2.3. The fully automatic In-floor pit jacks shall be complete with control
console and all other accessories required making the equipment fully
functional and set of special tools and test equipment.

1.2.4    Financial Evaluation: -
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Total price on FOR destination at site basis for the fully automatic In-
floor pit jacks (including mandatory spares), Cost for Recommended
spares, Cost for Mandatory spares and Cost of comprehensive annual
maintenance will be considered for financial evaluation. Details for
financial evaluation are given in general & special conditions of
contract.

1.3 Detailed Scope of Works

The scope of the Works, in addition to those specified in the General
Specification, includes the followings:

1.3.1. Design, manufacture, supply, installation, integrated testing &
commissioning and training of fully automatic In-floor pit jacks.

1.3.2. Preparation and supply of drawings, documents, samples, specimens
and operation & maintenance manuals as specified.

1.3.3. Supply of resources, materials, tools, plant and manpower for
fabrication and installation of the equipment to meet the intended
function and arrange training of employer’s engineers on the operation
& maintenance aspects of the fully automatic In-floor pit jacks.

1.3.4 Where necessary, license applications and statutory submissions in
accordance with Enactment’s up to the commencement of the Defects
Liability Period.

1.3.5 Maintenance of the machine during DLP

The manufacture should either directly or through associate company
have trained manpower and maintenance facilities in India preferably
in Kolkata. The associate company must have at least 3 years
experience of manufacturing the machine for railways/metros
application or of giving after-sales service for machine used in
railways/metros. The bidder shall commit to maintain at least 2 trained
and skilled engineers for the In-floor pit jack. The competency of the
trained manpower deputed for the purpose of maintenance during DLP
period shall be certified by the contractor.  The contractor shall submit
complete credentials of associate company in compliance with this
clause within 2 months of placement of order. Bidder shall submit
undertaking as per format is placed at Appendix--B.

1.3.6 Provide spares & part catalogue-containing details of all equipments &
supplier as mentioned in clause -11 of PS.

1.4 Design Responsibility

The Contractor shall be responsible for the design of the Permanent
Works, which shall include but not be limited to:

1.4.1 The development of the design shall be carried out in conjunction with
the information contained in the Drawings and shall be in accordance
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with the Specification set out in the Contract. The contractor shall
obtain design approval from KMRCL before starting the
manufacturing of the In-floor pit Jacks.

1.4.2 The Contractor being responsible for the development and completion
of the design of any other items of the Works as stated in the Contract,
including, without limitation, the updating and amendment of the
Drawings from time to time.

1.4.3 The Contractor, co-ordinating with the Engineer and Designated
Contractors on all matters relating to design and documentation, shall
retain full responsibility for managing such design and for the
maintenance of all documentation associated with the design process.
The personnel identified to fulfil these roles shall be direct employees
of the Contractor.

1.4.4 The Contractor shall determine and verify as appropriate the materials,
site measurements and installation criteria before adopting in the
design of the equipment.

1.4.5 The Contractor shall ensure that the information contained in the
submissions has been co-ordinated with the overall requirements of
the Works and the works of the Designated Contractors.

1.4.6 The information that extracted from the Drawings and adopted by the
Contractor in his design shall become the Contractor’s design for
which neither the Employer nor the Engineer shall be responsible.

1.4.7 The Contractor’s designs, whether for Temporary Works or Permanent
Works which are subject to the approval of any Relevant Authority,
shall before submission to the Relevant Authority, be first submitted to
the Engineer for review without objection. The Contractor must make
all due allowances for the requirements of the Relevant Authorities’
approval and consent process in the Works Programme and in the
timing of the Works.

1.4.8 Responsibility for the Contractor’s design proposals submitted to the
Relevant Authorities shall remain with the Contractor who must provide
sufficient resources to deal with subsequent questions, alterations etc.
requested by the Relevant Authorities. All communications with any
Relevant Authority, whether written or oral, must be copied/recorded to
the Engineer.

1.4.9 The contractor may engage local agency for supply of steel, its
fabrication and installation related works at site subject to prior
approval of employer. The contractor shall solely be responsible for
design, quality of fabrication works, its installation and shall issue
quality certificate for the same. The contractor shall seek design
approval of steel & fabrication, other item proposed to be used, from
the Engineer in charge.

1.4.9.1  The contractor shall ensure no corrosion on steel structural during the
30  years  working  life  of  the  fully  automatic  In-floor  pit  jacks.  All



 Particular Specification Fully automatic In-floor pit Jacks

Page 6 of 43

structural members & fasteners shall have adequate corrosion
resistance against high humidity or at conditions of prolonged water
logging in to the machine pit. The contractor shall provide documentary
evidence (chemical composition & physical characteristics) of the
grade of steel to be used for fabrication purposes and seek employer
prior approval at the time of design submissions to the engineer.

1.4.9.2 Stress analysis of sensitive structures shall be carried out from a reputed
test house & report shall be submitted.

1.4.9.3 Contractor shall solely be responsible for installation, commissioning &
testing of the plant and shall depute his engineers during installation,
commissioning & testing.

1.5a TENDERER’S TECHNICAL PROPOSAL:

The tenderer shall submit his technical proposal along with deviations,
conditions and technical alternatives, if any, as per Schedule-I &
Schedule-II & Schedule-5 enclosed in the end shall be part of
technical part.

The cost for the unconditional withdrawal of the
deviations/conditions/technical alternatives shall be given as per,
Schedule-III & Schedule-IV, enclosed in the end, which shall be part
of financial bid.

 All deviations from the tender documents, remarks, comments etc.
shall be included in the Statement of Deviations (Schedule-II). The
price of unqualified and unconditional withdrawal of all the conditions,
qualifications, deviations etc. as mentioned in (Schedule-II) shall be
quoted by the tenderer in the format given in Schedule-III. All implicit
and explicit deviations, remarks and comments mentioned elsewhere
in the tenderer’s proposal shall be treated as NULL and VOID and
considered withdrawn unconditionally. Any clause included in the
Statement of Deviations (Schedule-II) but not priced in the Schedule-
III, shall be treated as NULL and VOID and will be considered
unconditionally withdrawn.

The Tenderer shall provide a valid and fully compliant proposal
for the machine as detailed in this Technical Specification. The
Tenderer shall submit a detailed clause by clause commentary on all
the clauses of the Technical Specification.

Tenderers shall note that their comments to the clause by clause
commentary wherever given shall only be in the following form:

 Complied : “Complied” shall be indicated by the tenderer where
the tenderer is able to comply fully with the clause.

 Noted : Where a clause merely provides information, and no
other comment is necessary, “Noted” will suffice.
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 Not Complied: Where the tenderer is not able to comply fully
with the  clause or has any observation or proposes an
alternative design, “Not Complied” shall be indicated and
comments if any of the tenderer shall be indicated in detail. All
Clauses with status as “Not Complied” shall be included in the
statement of Deviations Schedule-II and shall be priced in
Schedule-III.

Tenderer shall also note that:

 Any comment by the tenderer in the Clause By Clause
Commentary, other than either of “Complied”, “Noted” or “Not
Complied” shall be treated as “Not Complied”.  Unless tenderer
prices against such clauses in the Schedule-III, the comment
against any clause shall be deemed to have been
unconditionally withdrawn with no financial implications and
shall be considered as NULL and VOID.

 Any “Not Complied” comment by the tenderer in the Clause By
Clause Commentary which has not been included in the
Statement of Deviations Schedule-II shall be treated as
“Complied”.

 Any “Not Complied” comment by the tenderer in the Clause By
Clause Commentary which has also been included in the
Statement of Deviations Schedule-II but has not been priced in
Schedule-III shall  be treated as null and void and deemed to
have been unconditionally withdrawn.

 In case price for unqualified withdrawal of any remark,
comment, condition, qualification or deviation etc. indicated in
Schedule-II is not quoted in Schedule-III, it shall be considered
that the remark, comment, condition, qualification or deviation
is unconditionally withdrawn without any financial implication.
However, Employer at its sole discretion and option may
assess the financial implication of the said remark, comment,
condition, qualification or deviation etc. based on best
engineering principles and concepts, which shall be binding on
the tenderer, and the same may be considered by Employer for
financial evaluation.

  A tender without a Clause by Clause Commentary, as stated
above, is liable to be rejected.

1.5 Preliminary Works

1.5.1. The Contractor shall inspect the Designated Contractors’ enabling
works and satisfy himself that all works to be carried out by the
Designated Contractors are in accordance with the interface
requirements as specified in the interface specification.
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2 GENERAL DESIGN REQUIREMENTS

The following general requirements on equipment design shall apply to
all equipment.

2.1    The equipment shall be of proven design and designed life shall be 30-
years without rusting & corrosion in foundation, base frame and
structural components.  The design life for mechanism, driving
components and others parts of the equipment shall be at least 15
years.  No major structural repairs and major component replacement
shall normally be required during the respective design life. The
material & parts used for the same shall be specified in detail design
stage.

2.2 The Equipment shall be designed for heavy-duty workshop use and
shall be available throughout the year with out any limitation in day to
day lifting frequencies.

2.3   Equipment that requires an electricity supply shall be compatible with
the system voltage 360 to 440V, three phase 4 wire, frequency from
47.5 to 51.5 Hz

2.4   Equipment shall incorporate a means of adjustment in order to allow for
foundation differential settlement of maximum 25 mm.

2.5  Work related to the production of the equipment shall comply with
relevant European standards, Codes of Practice and the latest statutory
requirements of India including, but not be limited to, the following:

BSEN287 - Approval testing of welders for fusion welding.

BSEN288 - Specification and approval of welding procedures for
metallic materials.

BS4575 - Fluid power transmission and control systems.

BS5304 - Code of practice for safety of machinery.

BS5395 - Stairs, ladders and walkways.

BS5950 - Structural use of steelwork in building

BSEN60073 - Specification for coding of indicating devices and
actuators by colours and supplementary means.

EN60204 – Electrical equipment

BSEN60529 - Specification for degrees of protection provided by
enclosures (IP code).

ISO9001-3:1991 - Guideline for the Application of ISO9001 to the
Development, Supply and Maintenance of Software.
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2.6  The layouts given on the Drawings shall be used for conceptual
purposes. The Contractor shall furnish their requirements in accordance
to the Schedule of Key Dates in the Particular Specification.

2.7  The equipment shall be designed and/or selected to allow operation
without over stressing, damaging or interfering in any way whatsoever
with other equipment in the Depot.

2.8   Components of equipment of similar construction or similar application
shall be mutually interchangeable. The Contractor shall, to the extent
that he is responsible for the design or component selections of
equipment items, recognise and implement all safety requirements and
ensure that the design and performance of the equipment are
compatible with the suitable International safety standards.

2.9  Equipment shall be “fail-safe” and “overload protected”. The equipment
shall incorporate all necessary safety devices to protect the equipment,
operators, buildings and all other people and things in the vicinity of the
equipment. No failure of the equipment shall cause or give rise to any
damage or catastrophe of any nature whatsoever.

2.10 Equipment design shall take into consideration fire protection,
elimination of dust and   dirt by means of suitable traps or the like,
minimum maintenance requirements and ease of access for cleaning,
routine maintenance and general disassembly.

2.11 Guards shall be fitted to all exposed moving parts of the equipment
where the environment and working processes of the system dictate
that there is a foreseeable risk of injury or causing ill health to personnel
from sources such as moving parts, electricity, coolant, swarf, noise
and vibration, dust and fumes, etc.

        Moving parts of the equipment shall be efficiently lubricated to ensure
quiet operation as well as durable and reliable service life.  Lubrication
points shall be clearly identified for easy replenishment with minimum
removal of other equipment components.

2.12 The environment within which the equipment is to operate shall be
taken into consideration in the equipment design. The contractor is
advised to carefully examine the air pollutants and deposits generally
encountered in Kolkata’s ambience.

2.14 Based on the experience gain during test, trials and use of machine or
any problem arises during operation of the machine which warrants re-
check of the design /manufacture/ quality of the equipment, the
contractor shall be responsible for all modification as required and
these shall be done without any extra cost to the employer.

2.15 Any modification required to be done for satisfactory functioning of the
fully automatic In-floor pit jacks shall be mutually decided & carried out
by the contractor free of cost to the satisfaction of KMRCL engineer.
Therefore contractor shall carefully consider local ambient condition
and pollution, dust etc.
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2.15a All the major brought out items which are required to be used in the
machine shall be of proven make and shall be procured only after
taking employers’ approval for the same , with a complete submission
of each item mentioning, make, country of origin, parts numbers,
catalogues etc.

2.16    Use of drawings and data

2.16.1 All data in concern with the rolling stock written in this specification is
for information only and there may be slight variations.

2.16.2 The compatibility of the equipment with the rolling stock characteristics
is the responsibility of the Contractor and he shall obtain the required
data/documents from the Rolling Stock Contractors.

2.16.3 All information or documents related to the Rolling Stock deemed
necessary are to be taken from the rolling stock supplier by the
Contractor.

2.16.4 The drawings shown on the plans define the operating conditions and
are provided for indicative purpose only. These may be adapted by the
Contractor in consultation with the Client.

2.17 Reference Data of Tracks

The Locomotive/ trains/wagon /Road vehicle shall be operated on the
standard gauge tracks with the following specifications. The track
specification may however vary slightly and the Contractor shall obtain
the details from the Track Work Contractor.

Track Gauge 1435 mm

2.18     Principal Notional Vehicle Dimensions*

          The machine shall comply with the following configurations for KMRCL

Description Dimension

(Standard gauge)

KMRC Rolling stock contract RS 2R

Gauge 1,435   mm

Maximum length
over
couplers/buffers

DT car 21,900 mm

M car 21,900 mm

Maximum width over body 2,880   mm
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Maximum height cars from rail level at car centre line 3830    mm

Maximum height of coupler above rail level for
unloaded vehicle

815      mm

Maximum height of coupler above rail level for fully
loaded vehicle

740      mm

Bogie wheel base Maximum 2,400    mm

Minimum 2,200    mm

Distance between
bogie centres

Maximum 14,950 mm

Minimum 14,350 mm

Wheel diameter New 860      mm

Fully worn 780      mm

Maximum axle load +/- unbalancing as per
international standard.

16        Tonne

*Note: These values are indicative only & it will be confirmed during
design stage.

3.        SPECIFIC REQUIREMENTS OF FULLY AUTOMATIC IN-FLOOR PIT JACKS

The fully automatic In-floor pit jacks (under floor lifting system) shall be
designed to lift and support a Metro EMU train unit of 3 car length for
KMRCL. Lifting may be carried out either one single car or two-coupled
car or 3 coupled at one time.  Each car weighs 42.5 tonnes appox.
Unbalancing of weight within the wheels shall be as per international
standards. New fleet of standard gauge Rolling Stock for KMRC is
under procurement. The principal notional vehicle dimensions for
standard gauge are available in clause no 2.18 above. The fully
automatic In-floor pit jacks shall be capable to lift three-car units of
designated type of rolling stock fleets for KMRCL.

3.1    Jack Configuration

3.1.1  The In-floor pit jack equipment shall consist of six bogie hoists for lifting
and lowering the rail car units by the wheels and six pairs of body
stands for lifting the three cars at the coach jacking points, for KMRCL
rolling stock.

3.1.2  Each bogie hoist shall be raised or lowered via 4 lifting columns. Each
lifting column shall consist of a spindle-lifting element, a lifting beam,
guiding box, one automatic following gap cover and associated
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electrical equipment. A gear motor power the spindle lifting system via
mechanical connection of all lifting columns to provide absolute
synchronisation.

3.1.3  Each bogie hoist shall have a bogie-lifting platform sized for bogies.
Each pair of bogie hoists shall be capable of lifting a 42.5 tonne railcar.
The lifting platform shall be of cantilevered type that provides a clear
passage for transport of bogie and bogie tractor underneath the raised
railcars. Lighting (florescent tube) shall be done on the face of
cantilever lifting head for the illumination of complete under frame of
the railcars and also lighting arrangement shall be made in side the
pits by the contractor for smooth maintenance of the installation.

3.1.4  Each body stand shall have a supporting pad for lifting railcar body at
its jacking points. Each body stand consists of one spindle-lifting
element, one lifting beam, one guiding box, one automatic following
gap cover and associated electrical equipment.  Each double pairs of
body stands shall be capable of supporting a 42.5 tonne railcar.  The
locations of jacking pockets shall be near the edges of the car body
(clearly marked) in the vicinity of the bogies. The exact locations shall
be determined by interfacing with the rolling stock manufacturer.

3.1.5  The equipment shall be installed inside simple square pits and flush
with the shop floor while not in operation.

3.1.6  Auxiliary rails/ split rails shall be provided to allow for towing of bogies
with a rail bound bogie tractor beneath the lifting platforms while the
bogie lifting platforms are raised. The rails between the four pits shall
be in the scope of supply of the pit jack supplier & shall not be welded
to the shop floor rails.

3.1.7 Tenderers shall provide the scheme of the their design of the fully
automatic In-floor pit jacks in the offer. GA drawing shall be provided
supporting the scheme. Minor deviation on the specified parameters
will be permitted to suit the standard equipment available. The
deviations should be clearly specified in the offer.

3.2    Operating principle

3.2.1 The jacks shall be electrically linked together to allow various
combinations of synchronous lifting/lowering services.  The
combinations shall include the following modes, which shall be
selected from a master control console.

A. Two/three coupled car
B. Single car
C. Independent control of Bogie hoist and body stand.

3.2.2 The lifting operations of coupled car and single car, which are
categorized as group control, shall be commanded at the master
control console.
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3.2.3  The lifting operations of individual bogie hoists and body stands, which
are categorized as local control, shall be commanded at a local control
pendant of the corresponding pit.

3.3    Key parameters

The equipment shall comply with the following requirements on
dimensions and tolerances:

- Bogie hoist lift                           1.8m

- Body stand lift     Not less than 2.7m

Note: The body stand lift should match the Rolling Stock needs to hold
the car body when maximum hoisting is done at bogie lift.

- Bogie hoist lifting speed       Not less than 0.4 m/min

-            Body stand lifting speed    Not less than 0.8   m/min

- Railcar track gauge                           1435mm

- Bogie wheel base                                     2200 mm to 2400 mm

- Auxiliary track capacity with bogie hoists raised        60  kN/axle

- Main Track capacity with bogie hoists lowered        160 kN/axle

- Gap between platform rails and shop rail  5 mm

- Bogie hoist level tolerance within individual bogie  3 mm

- Bogie hoist level tolerance within adjacent bogies  5 mm

- Bogie hoist level tolerance within two cars 10 mm

- Body stand level tolerance within a pair  3 mm

- Body stand level tolerance within adjacent pairs  5 mm

- Body stand level tolerance within two cars 10 mm

The jack equipment shall allow clearances underneath raised railcar
for  transport  of  dismantled  bogie  by  electric  bogie  tractor.  Minimum
clearances shall be:

*       3000mm wide x 1100mm high for bogie passage,

*       2697mm wide x 1700mm high for bogie tractor passage.

*These values are indicative only & it will be confirmed during design
stage.
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3.4     Jack structure

3.4.1 Each bogie hoist shall consist of four lifting spindle elements, which are
always operated together.

3.4.2 Each pair of body stands shall consist of two lifting spindle elements,
which may be operated together or individually.

3.4.3 The structural design of the equipment shall withstand the weights, and
other forces from movement of rail car.

3.4.4 While the jacks are at the lowered positions, the shop area, where the
fully automatic In-floor pit jacks locate, shall provide a safe and clear
passage for railcars and workshop vehicles.  The pit areas shall be
covered with jack structures or galvanised steel chequered plates.  The
maximum weight of workshop vehicles will be 100kN with a maximum
axle load of 60kN.  The maximum deflection of floor covers shall not
exceed 1/750 of the cover spans.

3.4.5 While the jacks are at the raised positions, the floor openings that
result from the displacement of lifting elements shall be covered
automatically by steel covers (following gap covers). It should also
facilitate the movement of the electric tractors pulling / pushing the
bogies below the lifted cars. General clearances between structural
elements at the floor level, except wheel flange grooves, shall not
exceed 10mm under all operation conditions.

3.4.6 The structure of the equipment shall be fabricated by welding of steel
connections.

3.4.7 All floor covers shall be solid steel plates with a minimum `thickness of
8mm set flush with floor level. The surface of these cover plates shall
be non-skid with diamond pattern.

3.4.8 The static structural calculation of lifting elements shall be made to
verify that the stresses permissible according to European Standards
for the chosen material are not exceeded under 1.4 times the nominal
load.

3.4.9 The equipment to be installed at the pits shall adopt an approved
corrosion prevention coating system to cope up with the possibility of
water logging for long hours.

3.4.10  The spindle shall be a robust, vertical, self-locking screw shaft driving
a spindle load-lifting nut, which shall be manufactured from cast
bronze. A safety nut shall follow the lifting nut of cast bronze. The load
screw shall be of class 3A as per IS 2004/78 having threads in
accordance with IS 4696 or equivalent international / European / British
standard. Screw must be irreversible under a 150% of nominal load.
Load screw shall be covered with protection boots.

         The spindles shall be fitted with flexible bellows for protection.  The
bellows shall be grease, acid, water and steam resistant.  The
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fastening of the bellows shall be designed to facilitate quick
disassembly for inspection of the spindles.

3.5    Hoisting Mechanism

3.5.1 Lifting spindle elements shall be of screw type (absolute self locking
through an angle of inclination related to the exterior diameter of the
screw and driven by geared electric brake motor.

3.5.2 Magnetic brakes shall be used to precisely control the stopping of the
lifting elements but shall not be used for locking. The brakes shall be
applied in the event of power failure.

3.5.3 The synchronisation of lifting spindles shall be monitored and corrected
by motor wiring circuit, which shall be controlled by means of level
measurement devices.

3.5.4 In case of failure of any one motor/ control during hoisting
operation, suitable mechanism shall be available to safely lower
the railcar to floor level for clearing the track. The system shall be
in operation until the damaged motor is replaced.

3.6    Control and Interlock Provision

3.6.1 The master control console shall be provided at the central area of the
fully automatic In-floor pit jacks for mode selection and group controls.
The console shall only be accessible by a unique key, which shall be
latched into the console during operation.

3.6.2 A local control pendant shall be provided at each pit, which
accommodates one bogie hoist and one pair of body stands.  The
pendants shall be linked by 3-metre long cables and easily retrieved
from the pits by opening hinged steel  covers,  which shall  be set  flush
with the shop floor.

3.6.3 Operation of the bogie hoists shall be interlocked with operation of the
body stands ensuring the safety and not permitting incorrect operation.

3.6.4 An optical sensor device shall be provided to sense the bogie wheel
lifting points to confirm that the wheels are correctly located over the
bogie lifting platforms. Upon this verification, the device shall permit the
lifting operation to proceed.

3.6.5 The bogie hoist shall not be operable unless the body stands of the
same pit are either fully lowered or under load supporting the vehicle.

3.6.6 The selected body stands shall be raised in pairs and stopped once
contacts with jacking pockets of the railcars are detected by sensors at
the pads of the body stands.

3.6.7 The controls, interlock functions and monitoring of the jacks shall be
executed by PLC, which allows simplicity in wiring and expandability in
future control alterations.
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3.6.8 All pushbuttons for motion control shall be of non-latch and spring-
return type.

3.6.9 All control stations shall be of robust enclosures with minimum 2 mm
thick stainless steel sheets and suitably braced to form a rigid
structure. Exterior corners and edges shall be rounded to give a
smooth overall appearance. Interior edges shall be smooth.

3.6.10 All pushbuttons shall be electrically interlocked to prevent inadvertent
operation of opposing motions. All movements shall be clearly
indicated on the control pushbuttons by means of labels in English/
signs.

3.6.11 A fault display panel shall be provided at the master control console.
When a fault occurs, a buzzer on the panel shall sound and a lamp
shall flash indicating the location and the nature of the fault.  By
pressing an acknowledge button, the buzzer shall become silenced
and the flashing lamp shall become steady. After the fault is rectified,
the display shall revert to the normal state by pressing a reset button.

3.7    Safety Provision

3.7.1 Locking devices shall be provided to lock the body stands and bogie
lifting platforms on removal of the power supply. The devices shall be
capable of taking the full system load.

3.7.2 Wheel stops shall be provided at the bogie platforms and fully
activated and locked to prevent the railcar from rolling off the
platforms whenever the railcar is raised above 50mm from the
shop floor. Lifting of bogie platforms shall be interlocked with any
failure of stop engagement. While lowering, once the bogie hoist
has reached bottom most position, the locking shall be released
and stops retracted.

3.7.3 Approaching signals shall be provided and activated whenever any
part of the railcars or jacks has reached a clearance of 150mm or less
from the floor. The Signals shall include an automatic stop of lowering
and audible intermittent alarm for approx 10 seconds. Further lowering
shall only be possible by pressing an override button.

3.7.4 Motion limit switches shall be provided in spindle units to prevent over-
lifting and over-lowering of any lifting element. The upward and
downward level limits shall be predetermined and adjustable.

3.7.8 Lifting nut limit switches shall be provided to prevent the up lifting
operation of the system once any of the lifting nuts has worn to a
predetermined amount. The fault shall be indicated on the fault display
panel. The advance safety features like optical wear & tear
indicator of working nut and automatic cut off (electrical) due to
wear in safety nut shall be offered.

3.7.9 Overload cut-out devices shall be provided to protect the equipment
against damages in the event of equipment being overloaded. Once
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any of the overload devices are activated, overload lights and buzzers
on corresponding panels shall be turned on and all operation modes
except lowering shall be prohibited. On removal of the overload, the
jacks shall resume normal operation automatically.

3.7.10 A set of traffic signal shall be provided on the wall on the entry side of
Unscheduled Repair Bay. The signal shall include one red light and
one green light and give directions to operators for safe entry of Railcar
with the lifting hoists at lowered position.

3.7.11 Main control panels shall be fitted with through door electrical isolation
switches for the safety of maintenance personnel.

3.7.12 Emergency stop buttons of mushroom type shall be provided on all
control stations.

3.7.13 Fully automatic In-floor pit jacks shall be provided with alarm system in
case of water flooding in underground sump with subsequent operation
of the float operated sump pump along with  flexible drainpipe for 40m
approx per pit, which shall be provided by the contractor.

3.7.14 In case of fault in PLC, the operation of lifting or lowering of all the
system shall be cut off simultaneously both for bogie hoist and body
hoist.

3.8    Maintenance Provision

3.8.1  The equipment installation shall adopt an open pit design to allow
adequate space for maintenance of equipment components through
steel structural ladders. Scheme for ventilation & sufficient illumination
of the pits for human comfort and ease of maintenance shall be
adopted.  All components including motors, gearboxes and shafts shall
be easily accessible.

3.8.2 The equipment shall be of modular design, with components
manufactured into sub-assemblies to facilitate easy assembly and
removal for maintenance purposes.

3.8.3 An automatic lubrication system shall be provided in each pit to assure
proper lubrication of equipment components.  All moving parts shall be
effectively lubricated by either oil or grease.

3.9  Noise Level

The noise level of the fully automatic In-floor pit jacks during its
operation shall not exceed 75dBA when measured at a distance of
one meter from the machine. Minor variation to above limits is
acceptable on discretion of employer.
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3.10  Finish

3.10.1 Painting

The Contractor shall not use paint after the expiration of its “pot-life”
declared by the paint manufacturer.

All paints, painting processes and methods shall be submitted for
acceptance prior to the commencement of work. Paint tests shall be
carried out to ensure that paints and painting processes used can
obtain the best possible results.

Site painting of steelwork partially encased in concrete shall be carried
out immediately after casting and removal of form work. Special care
shall be taken to ensure that exposed surfaces at the junction between
concrete and steelwork are completely covered.

Lifting and handling methods used in the protective treatment process
and subsequent transport, storage and erection shall be such as to
ensure that damage to the treatment is kept to the absolute minimum.
Damaged coatings shall be made good by cleaning to bare metal and
re-applying the full painting and surface treatment system. New paint
shall overlap the existing paint by at least 50 mm all round the affected
part. Steelwork which receives its final coat of paint or final protection
at the shop shall be packed carefully before despatch to Site.

The Contractor shall ensure that all treatment and paint finishes are
suitable for the Site climatic conditions.

Paint Finishes for E&M Elements of the Works

i. Unless otherwise specified, the Contractor shall apply paint
finish to all exposed metal works including supporting rods and
brackets, cable trays, trunkings, lighting fittings, pipeworks, ductworks,
surface conduits and accessories and other equipment, as supplied
and installed under this Contract.

ii.    Method of Application

The paint finish shall be regarded as an additional finish applied over
hot dip galvanized steel sheet or extruded aluminium surface, or other
coatings already defined elsewhere in the Contract. Details shall be
submitted to the Employer's Representative for Approval prior to
application.

As far as possible, paint finish shall be applied at manufacturer’s
Works prior to delivery to Site for installation.

iii.    Electrostatic Painting of E&M Equipment at Manufacturer's
Works
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The process shall be applicable to equipment which are fabricated
and pre-finished/painted at manufacturer's Works and shall include
the following steps: -

(1)Degreasing with alkaline liquid

(2)Washing with water

(3)Drying

(4)Applying primer coats of 1-2 micron thick

(5)Applying undercoats of 10-15 micron thick

(6)Applying finish coats of 10 micron thick

(7)Baking

iv.Painting of E&M Installations

The process shall be applicable to supporting rods and brackets,
pipeworks, ductworks  and  other  E&M  equipment  which tailor-
fabricated on and shall include the following steps:-

(1) Preparation

Galvanized surface shall be washed with white spirit to remove dirt
and grease. Following cleansing the surface shall be washed with a
Mordant solution such as British Rail 'T wash'. If metal coating is
defective, instructions shall be obtained from the Employer's
Representative before proceeding.

Mild steel or ductile iron surfaces shall be scraped or wire-
brushed to remove rust and loose scale and welding slag or splatter.
Crevices shall be cleaned out.  Oil, grease and dirt shall be removed
using white spirit.

All preparation materials shall be fully cleansed from surface
before proceeding.

(2) General

Colours as Approved by the Employer's Representative shall be
agreed prior to painting.   For each finish colour, the colour of
undercoat recommended by the paint manufacturer shall be used.

Control Samples: Approval of representative sample areas of each
paint type shall be obtained from the Employer's Representative
before carrying out the remainder.

(3) Cleanliness

All  brushes,  tools  and  equipment  shall  be  kept  in  a  clean
condition. All surfaces shall be kept clean and free from dust during
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painting and drying. A suitable receptacle for liquids, slops, washings
etc. shall be provided. Disposal shall be in accordance with the
Environmental Protection Department procedure.

(4) Preparation of materials

Paints shall be prepared as recommended by the manufacturer. Any
paint showing impurities, lumps, skin or uneven consistency shall be
strained through fine gauze prior to application. Different paints shall
not be intermixed. Paints shall be stirred to attain an even consistency
before use.

(5) Protection

Freshly applied paints shall be adequately protected from
damage."Wet Paint" signs shall be exhibited and protective barriers
shall be provided on Site where necessary. Surfaces adjacent to
those being painted shall be adequately protected.

(6) Application

Paints shall be applied in accordance with the manufacturer's
recommendations to clean, dry surfaces in dry atmospheric conditions
and after any previous coats have hardened.

(7) Priming

Priming coats shall be applied by brush unless other methods are
specifically permitted and Approved by the Employer's
Representative. Priming coats shall be to manufacturer's
recommended thickness. Any primed surfaces that have deteriorated
on Site or in transit shall be touched-up or re-primed. Metal surfaces
shall be painted on the same day they have been cleaned.
Undercoats shall be applied by brush in a wet, even film all over
surfaces, avoiding uneven thickness at edges and angles. All priming
and undercoats shall be rubbed down to a smooth surface with
abrasive paper and all dust shall be removed before applying the next
coat of paint. Unless otherwise specified, finish coats shall be applied
by brush in a wet, even film all over surfaces, avoiding brush marks,
sags, runs and other defects. Second coats shall be applied within 48
hours of first coats. Surface shall be cut in neatly and clearly.
Adjacent surfaces shall not be splashed or marked.

d. Materials for Painting of E&M Elements of the Works

All coating materials for use shall be obtained only from the ISI
approved manufacturers, unless otherwise specified. Any of the other
listed suppliers' equivalent products can be substituted provided that
all compatible coating materials come from the same supplier.
Coating materials shall be delivered in manufacturers sealed
containers, clearly labelled with the following information.
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(1)   Type of material

(2)   Brand Name, if any

(3)   Intended Use

(4)   Manufacturer's batch numbers.

e.  Paints for E&M Finishes

i. For hot-dip galvanized finish:

(1) Primer shall be zinc chromate primer ICI Dulux F500-388 or
equivalent

(2) Undercoat shall be ICI Dulux speed undercoat A543-101 or
equivalent

(3) Finish coat shall be ICI Dulux gloss finish A365-line or equivalent

(4) 1 primer, 1 undercoat and 2 finish coats shall be applied

    ii. For extruded aluminium surface:

(1) Etch primer shall be IMP Unilite 220 or equivalent

(2) Finish coat shall be polyurethane, IMP Imperite 330 or
equivalent

(3) 2 primers and 2 finish coats shall be applied

iii. For other finish/surface:

(1) Undercoat shall be ICI Dulux speed undercoat A543-101 or
equivalent

(2) Finish coat shall be ICI Dulux gloss finish A365-line or equivalent

(3) 1 primer, 1 undercoat and 2 finish coats shall be applied

Paint samples and manufacturers shall be approved by the
Employer's Representative prior to commencement of painting.

f. Paint for Conduit and Duct Systems

Bituminous paint for steel conduits and steel cable ducts shall comply
with BS 3416, type1.Zinc chromate primer for cable duct systems
shall comply with BS 4652.Galvanizing paint for cable duct systems
shall be a proprietary type Approved by the Employer's
Representative.
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3.10.2 Identification

All components of the fully automatic In-floor pit jacks shall be
identified and marked, corresponding to the panel, by means of
durable engraved labels.

The manufacturer’s identification plate and the year of manufacture
shall be affixed to the machine.

3.11   Planning, Programme and Progress Monitoring

3.11.1 Preparation and submission of program of work

The Contractor shall interact with Employer / engineer to provide
details and obtain approval where necessary on following for supply
and installation of Plant /machine & Equipment as per the stipulated
schedule:

Activity

Submission of design documents and other technical documents from the
manufacturers for approval

Program for manufacture of the equipment

Documents for execution of works relating to installation

Proposal for factory tests

Program for installation

Program for tests at site and commissioning

Program for training of staff

Program for supply of maintenance manuals and other documents

Program for supply of spares

3.11.2 Progress Report

The Contractor shall prepare a Progress Report covering all aspects of
the execution of works. Such Reports shall be delivered to the Client’s
Representative as and when necessary or asked for.

  3.11.3  Progress Meetings

In order to ensure execution of the Works in an efficient and proper
manner, the Client or the Administration and the Contractor will
exchange technical information for approval of the solutions and
equipment offered and hold periodical meetings. Two categories of
meeting may be held for this purpose
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3.11.4 Technical meetings

Attended by engineers and technicians, convened upon request by
either party, during which, among other subjects, clarifications of
additional information relative to the technical specifications may be
provided.

3.11.5 Periodical Progress Review Meetings

To be held as and when required by Engineer during which:

Certain problems that maybe holding progress of the work may be
examined.

Interface requirement with designated contractors may be
discussed.

The Progress Review Meetings are attended, notably by the
Contractor’s Manager and the Client’s or the Administration’s discipline
Manager or their Deputy.

Progress Review Meetings relative to works will be held in Kolkata and
will be the subject of reports, in conditions, which remain to be defined.

3.12 Packaging

The Contractor shall provide suitable packing, crates and marking. In
doing so, it shall comply with the following requirements:

- Each packing case/crate shall be water proof, rot proof and
insect/rodent proof and of robust construction. The Contractor shall in
determining the packaging materials take cognisance of the climatic
conditions likely to occur during the period of transport, shipment and
storage.

- All items heavier than 100 Kg. shall be marked on the outside of the
case to show the gross weight, the points for slinging and where the
weight is bearing.

- Care shall be taken to prevent movement of items within cases,
crates or packages by the provision of bracing, straps and securing
bolts as necessary. Bags of loose items shall be packed in cases and
shall be clearly identified by well-secured labels on which the quantity
and name of the part and its catalogue or index number have been
stamped.

- Electronic circuit boards shall be well protected by using anti static
bubble bag etc.

- Rubber products shall be suitably packed to avoid damage due to
hardening, deforming and peeling off etc.
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- Tubes, cables and conductor ends shall be properly sealed to
prevent ingress of moisture.

- Each bulky/heavy case, crate or package shall include wedges for
easy loading and unloading by mechanical handling equipment.

3.13 Transportation

The Contractor shall notify the Client’s Representative at least 15 days
in advance of any expected date of transportation and give further
notice of the actual transportation date. This shall be in addition to the
inspection requirements as specified in para 6.1.

Two copies of packing list and test certificates shall be delivered along
with the package at site and one copy to the Client’s Representative.

3.14  Delivery

The Contractor shall deliver all the equipment to be supplied under the
contract to the site unless other wise stated in scope of supply in
financial offer. The Contractor shall unload all the items at the
designated delivery point and positioning or storing them. All
documents, operational & maintenance manuals, inspection test
procedure, drawings and other deliverables shall be supplied to the
Client’s Representative.

Any parts of the equipment that is damaged shall not be considered as
delivered unless repairs or replacements have been made.

4. Checks and Tests

4.1    In-manufacturer’s-plant

During manufacture, and especially prior to shipment, verifications and
checks shall be carried out in order to ensure that the supply is in
accordance with the technical specification and with the approved
design documents.

All quality checks shall be carried out, as required, during manufacture
on the Contractor s or on the sub-contractors premises.

The Contractor shall provide for all checks of supplies on his sub-
contractors  premises prior to delivery of these supplies to his
workshops.

Operation of safety and protection devices shall also be checked.

The Contractor shall also carry out the following checks and tests:
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4.1.1 Prior to assembly

A complete and thorough check (dimensional and machining quality) of
all screws shall be carried out on the Contractor’s premises. During
this check, each screw shall be marked at the top end with a cold-
stamped letter, height 6 mm. The same mark shall be made on the
corresponding nut.

4.1.2  After assembly

- Functional tests

Operation check of limit switches, over-travel switches and locks,
measurement of absorbed current, operation of the support monitoring
device and etc.

- Static tests (Fully automatic In-floor pit jacks)

The jacks shall require static tests according to EN1493.
Measurement of deflections shall be recorded.

- Dynamic tests (Fully automatic In-floor pit jacks)

The Jacks shall require the following tests and the tests according to
EN1493:

lifting speeds,

behaviour of components during lifting after a stop,

limit switch contact and brake efficiency,

heating of motors, electrical components and screw nuts,

synchronous travel of the jacks,

insulation of the electrical installation and current measurements.

noise level when lifting and lowering nominal load to be less than 55
dBA at one metre.

4.2 At-Site

After delivery and assembly of the equipment, operating tests shall be
carried out to check that equipment design makes it suitable to fulfil the
stipulated specifications.

The purpose of the tests is to record and acknowledge
that the equipment is capable of performing regular service under
different operating conditions.

Tests shall be carried out on jacks in order to check:

- Synchronisation of jack operation of all control modes,
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- All functional and performance requirements,

- All safety measures including the efficiency of limit switch contacts
and brakes,

- Insulation of the electrical installation.

- noise level when lifting and lowering nominal load to be less than
52 dB at one metre.

Integration tests shall be carried out for the trial runs of the equipment
with railcars and bogies in order to verify the satisfactory operation of
the equipment.

The machine performance shall be demonstrated by the supplier after
successful commissioning at the consignee’s works. Thereafter, the
consignee shall watch performance for a period of two month or lifting
of 50 train sets 2 or 3 coupled car, whichever is later before the final
proving test certificate is issued.

5.0      Document Submission

All documents shall be provided in English. The contractor shall
submit 4 sets of hard copy of operation & maintenance
manuals/documents, training manuals and 2 soft copies as per the
machine shall be provided 2 months before the delivery of the
machine.

5.1      For Execution of Builder’s Work

The Contractor shall obtain an Engineer’s consent on the interface
and builder’s work requirement for installation of the equipment.  The
documents shall include the followings:

- detailed dimensional builder’s works drawings and interface
technical information including equipment operating loads, pit
configuration, foundations, cast-in items, electrical and mechanical
provisions including power requirements.

5.2       For Execution of Work

Prior to manufacture of equipment, the Contractor shall send the
following documents:

- a detailed technical note, notably indicating the weight of
components and removable parts, and including a list of all parts with
the respective sub-contractor’s references,

- general drawings, detailed assembly drawings, detailed drawings of
all components & systems.
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- descriptive and operating note with a description of the machine
cycle and the operator input screen pages,

- detailed electrical diagram and electronic for troubleshooting
including cable index,

- connection diagram with markings,

- list of basic spare parts to be kept in stock for repairs,

- documentation, drawings, notes and references of sub-contractors,

- installation and commissioning procedure,

- scheduled of work and completion period.

- a life cycle cost plan of the equipment covering the capital costs,
operation costs and maintenance costs.

5.3   At Completion of Work

The Contractor shall provide the entire documentation for review and
approval by the Engineer.

- the list or complete nomenclature of general drawings and detailed
drawings of electronic and electrical diagrams,

- the general nomenclature of the supply including sub-contractors,

- mechanical drawings, electrical, hydraulic and electronic diagrams
required for maintenance and troubleshooting of the machine,

- illustrated lists of mechanical and electrical parts itemised in
accordance with the diagrams and drawings mentioned above and
including the addresses of the various contractors,

- maintenance and adjustment manual with summary of circuits and
functions and among other information, a lubrication manual
including location of lubrication points, type of lubricants,
frequencies and quantities,

- an operating manual (start up and user’s instructions) including
the numeric control system,

- complete documentation of equipment from sub-contractors
(including read and display apparatus, diameter measurement
apparatus and numeric control system),

- complete documentation on motors and major components,

- spare part list with quantities for three years after handover of the
Works, anticipated frequency of replacement and prices with a
one-year validity period,
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- flow charts, assembly listings and the copy of the source
programme on CD /DVD ROM.

- A schedule of all lubricants used shall be provided with details of
location, type of lubricant, manufacturer, manufacturer’s
identification and frequency of application.

The layout of the elementary diagrams shall include the schematic with
a maximum of significant information (voltage, signal shape, etc.),
location and nomenclature of components, printed circuit drawing with
representation of components.

6.0  Training

The Contractor shall provide comprehensive training to the Client’s
staff to enable safe and efficient maintenance and operation of the
equipment supplied as part of the contract to achieve maximum
reliability and economy of cost at Central Park Depot of KMRCL. The
Contractor shall submit to the Client’s Representative for review and
approval a training plan at least 2 months before the readiness of the
equipment for commissioning. The training plan shall include:

- schedule of training courses,

- syllabus, size of class and duration of each capsule,

- training facilities to be provided by the Client,

- qualifications and experience level necessary for the trainees,

- instructor’s qualifications.

Trainings shall be in two stages:-

a.: The contractor shall provide hands on training of employer’s staff
for minimum 10 trainer man days at Central Park Depot of KMRCL.
The training shall focus on the following subject to well verse the O&M
staff the design, assembly ,operation & maintenance  aspects of the
machine:-

i) Full exposure to assembling stages of the machine for better
understanding the sequential integration of subassemblies and
systems including electrical interfacing.

ii) Safety features available in the machine including interlocking with
machine operations

iii) Interactive sessions for the preparation of at site training materials
to be supplied & all similar activities that can enhance the operation &
maintenance skills of the staff.

All expenses of training except travel & lodging shall be borne by the
contractor.
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b. At Central Park  Depot: The contractor shall provide following
training of total 10 trainee man-days to the employer’s staff on
operation & maintenance aspects of machine at  KMRCL’s nominated
depot.

i) The operation training shall cover:-

(a) Training shall cover all operation aspects of the machine
covering     full features including safety features.

(b) Minor faults diagnosis and quick remedial

ii) The maintenance & overhauling training shall cover:-
 (a) Maintenance training for day-to-day maintenance, servicing of

fully automatic In-floor pit jacks including major overhaul.

(b)The training shall essentially include extensive training on
maintenance of machine lubrication system, hydraulic system,
pneumatic system, safety interlocking, panel AC, electrical &
control electronics, programmable PLC, software reloading and
similar other aspects.

The training shall consist of classroom training and practical hands on
training. The Contractor shall depute competent trainers to carry out
training to a high degree of proficiency with competency certificate
issued by OEM. During the warrantee period when the Contractor is
responsible for faultfinding and repairs, he shall provide practical
hands on training to the Client’s maintenance staff.

The Contractor shall also provide training courses and training
materials to the Client’s training instructors to a higher level of
competence to allow the instructors to subsequently train the Client’s
staff in maintenance and operation of the equipment.

 The training requirement of the electric shunter is mentioned in its
respective specification.

7.0  Maintenance
7.1    The fully automatic In-floor pit jacks shall be maintained for the

scheduled and unscheduled maintenance by the successful tenderer
during the defect liability period (DLP) of 24 months from the date of
handing over of installed & commissioned plant /machine to the
employer. Tenderer shall submit in the offer, details / organisation how
to carryout the maintenance during this defect liability period.

7.2 The tenderer shall have to meet with the time frame for
breakdown/corrective   maintenance mentioned below: -

Minor maintenance:-Inclusive of repairing and replacement of all
spares/ components of all defects other than major defects.
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a.        Response Time (Max) - 6 hours
b.        Attention: Time (Max)  - 12 hours on expiry of response time.

Major maintenance:-detection of hydraulic leakage, refilling of oil,
pipefitting, welding/brazing work, Rewinding/ replacement of motors.
Basically it covers attention of all types of major failures/breakdown.

a.   Response Time (Max) - 24 hours
b. Attention: Time (Max) - 48 hours after expiry of response time.

                                        (Should be in proportion with the type of failure)

Delay in attending minor/major defects on the part of the contractor
will invite penalty @ of 0.005 % of the contract price per day subject
to limit of 10 % of the contract price as specified in clause no C13.2 of
condition of contract. The calculation of the delay will start on expiry of
maximum allowable attention time for both minor & major defects.

The contractor shall maintain bank of spares at KMRCL to optimise the
machine down time. The contractor shall themselves arrange for any
transportation, loading/unloading, spares, lubricant & other
consumables, machinery & plants, tools/ tackles, labour, garbage
disposal etc during DLP.

7.3 During maintenance, the contractor shall follow all statutory   acts,
regulation & code practices in force like IE rules & acts etc.

7.4  Deleted.

7.5 The equipment entrusted to contractor for repair at their workshop
shall be at the risk & cost of the contractor. If any deduction is required
to compensate any loss in this account shall be adjusted from balance
payments or by means of forfeiting the warranty bank guarantee.

7.6 Separate head of payment for maintenance during DLP have been
indicated in the bid. Payment against it shall be made quarterly basis
subject to issuance of certificate by Engineer- in- Charge on the basis of
satisfactory maintenance & availability of spares and consumables for
schedule maintenance & valid competency certificate of maintenance
engineer issued by the contractor (OEM).

8.0      Warranty

8.1 The Contractor shall warrant that all equipment and spares etc.
supplied against the contract shall be free from defects and faults in
design, materials, workmanship and manufacture and shall be of the
highest grade and consistent with the established and generally
accepted standards for goods of the type ordered and in full
conformity with the contract specifications.

      8.2 The warranty period shall be 24 months after the date of issue of
successful commissioning and proving test certificate, of the



 Particular Specification Fully automatic In-floor pit Jacks

Page 31 of 43

machine at site. Any approval of acceptance issued by the Client
during the course of installation, commissioning & proving out
test shall not in any way limit the Contractor’s liability.

8.3    In case where replacement of parts takes place during the warranty
period, for replaced item and concerned sub- assembly, the DLP shall
extend further 24 months from the date of replacement of the
defective parts. This extended period shall be known as extended
warranty period.

8.4 The Contractor’s liability in respect of any defects shall be to supply,
install & commission any defective part free of any charge or to repair
the defective parts, so as to ensure minimum down time of the
machine

      8.5   In case of delay in replacement/repair of defective parts, the Client
may get the replacement carried out through any other outside
agency. In such a case the cost of repair, replacement shall be borne
by the Contractor.

      8.6   Failure of the Contractor to meet with the warrantee obligations shall
result in   unsatisfactory performance of the contractor and the
consequence of the same shall be applicable.

8.7 The decision of the Client in regard to Contractor’s liability and
amount  if any  payable under this warranty shall be final and
conclusive.

9.0 Spares and tools
 9.1 The Contractor shall provide to the Client all special tools and

instruments required for the maintenance of the equipment. These
shall be supplied in protective boxes provided with padlocking facilities.

10.0 Spares

 Tenderer shall provide spares as mentioned below: -

I. Mandatory spares.

    ii. Consumable spares & spares for schedule maintenance.

    iii. Recommended spares.

10.1   Mandatory spares

         Tenderer shall quote for mandatory spare as per the list mentioned at
Appendix- 1 in financial offer. The cost of the mandatory spares shall be
considered in bid evaluation. The price quoted for the mandatory spares
shall remain valid for entire DLP. Employer reserve the right to place the
order for mandatory spares as per the employer’s requirement.
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10.2 Spares & Consumables for schedule maintenance:

Tenderer shall provide all the consumable spares at employer’s work
for the smooth functioning of plant and also any the spares required for
scheduled maintenance and unscheduled repair of fully automatic In-
floor pit jacks during DLP for KMRCL Central Park Depot. Tenderer
shall give a list of spares to be maintained by him at employer’s
works for the scheduled maintenance and unscheduled repair of
fully automatic fully automatic In-floor pit jacks during DLP as
quoted by the tenderer. If spares provided, fall short than the
requirement, it shall be made available by the supplier at his cost at the
earliest.

10.3 Recommended spares:

        Tenderer shall give the list of recommended spares for the
maintenance of fully automatic In-floor pit jacks 3 years beyond the DLP
of each plant as an additional price list for KMRCL Depot. Tenderer
shall quote for recommended spare for fully automatic In-floor pit jacks,
which will be sufficient for maintenance of fully automatic In-floor pit
jacks for 3 years beyond DLP. The price offered shall remain valid for a
period of 2 years beyond DLP. The cost of the recommended spare
shall be not considered in bid evaluation.

10.4 Recommended Spare parts for Ten years
The Contractor shall furnish the details of recommended Spare parts
needed for maintenance during the next ten years beyond the DLP.

The manufacturer shall guarantee supply support of spares & tools for a
period of 10 years after completion of the DLP i.e. the defect liability
period of the last machine.

The Contractor shall provide to the Employer all special tools and
instruments required for the maintenance of the equipment. These shall
be supplied in protective boxes provided with padlocking facilities.

The Contractor has to submit details of their authorised after sale
service in India preferably at Kolkata for undertaking any kind of repair
of supplied machine in case of need after DLP.

11.0  Part catalogue

Tenderer shall provide part catalogue containing details all equipments
& supplier. The first subsection shall be on alphanumeric part list, which
shall include: -
a. Part no.
b. Description.
c. Name of manufacturer  with contact details.
d. Quantity & unit.
e. Part of next higher assembly.
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f. Cross reference to figure no.
g. Category

h. Life expected life maintenance between failure or mean distance
between failure where available.

i. General or specific purpose.
j. Purchase & technical specification for every item of

Fully automatic In-floor pit jacks.

12.0 Comprehensive Annual Maintenance Contract

12.1 The tender provides that the tenderer shall quote the price for
comprehensive annual maintenance contract (CAMC) for the scheduled
& unscheduled maintenance of Fully Automatic In-floor pit jacks after the
expiry of DLP. The duration of CAMC will be for Five years after DLP. It
is mandatory for the tenderer to quote for this, with out which their offer
will be treated as incomplete and non-responsive. It will be KMRCL’s
sole decision to go for the AMC or not.

12.2 The price for the CAMC will be added in the tender total for the financial
evaluation.

12.3 The CAMC will include the supply of spares & all types of consumables
and services that will be required to keep the plant fully operational with
all features.

12.4 Tenderer shall submit in the offer details /organization how to carry out
the maintenance during the CAMC period. The firm shall carry out
minimum four nos. schedule maintenance per year on quarterly basis
and unscheduled maintenance of the plant whenever requirement
arises. Payment shall be made quarterly basis after completion of
schedule maintenance of the plant and the consignee issues satisfactory
performance report.

12.5 Timeframe for Corrective Maintenance:

Minor Maintenance:- Inclusive of Repairing and Replacement of all
Spares/Components and all other associated accessories which are
covered otherwise and attention of all defects other than major defects.

A Response Time (Max.) - 6 hours

b. Attending Time (Max.) - 12 hours on
expiry of
response time

Major Maintenance: - Detection of hydraulic leakage, Refilling of oil,
Pipefitting, Welding /brazing works, replacement of Motors/PLC module,
etc. Basically it covers attention of all types of major
failures/breakdowns.
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a. Response Time (Max.) - 24 hours

b. Fault Attending Time (Max.)

(Should be in proportion with the Type of
Failure)

- 48 hours on expiry
of response time.

12.6    Time frame
The Machine will not be out of service for more than 2 days during each
quarterly schedules and 5 days during annual schedule.

13.0   Key Dates

13.1 Schedule of key dates

Key date
no.

Requirement Key date

KD – 1 Obtain Engineer’s consent on the
builder’s works drawings and interface
technical information.

Week 5

KD – 2 Provide complete design and drawings
of Fully automatic In-floor pit jacks.

Week 4
after KD1

KD – 3 Supply of Fully automatic In-floor pit
jacks at Central Park Depot, Kolkata,
supply of DLP spares and supply of
mandatory spares.

Week 34
after KD2

KD – 4 Complete installation, testing and
commissioning, integrated
commissioning of the Fully automatic
In-floor pit jacks and Complete
operation & maintenance training.

Week 9
after KD3

14.0 Schedule of Access dates

 14.1 Schedule of Access dates for Central Park Depot

The table below sets out the access dates when Site Areas will be
made available to the Contractor together with the dates by which they
must be vacated by the Contractor.  These should be taken into
account in the works programme.

Site areas Access
date

Vacate
date

Reason for
vacation

The area for Week 43 Week 52 Completion of the
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Fully automatic
In-floor pit jacks

Fully automatic In-
floor pit jacks.

The dates given above are the week number after the Commencement
Date of the supply Contract counted from the date of placement of
order.

The precise duration and location of access requirements shall be
developed and be mutually acceptable to the Contractor and
Designated Contractor as required by General Specification.

The areas of the Site to which the interface access dates apply are
indicated within the Schedule of Access Dates, Specification and
Drawings.

Not less than two weeks or an appropriate period before access is due
and on the date for access to an area of interface, the Contractor, the
relevant Designated Contractor, the Engineer and / or Relevant
Authority shall inspect, assess, confirm and record the state of
readiness achieved to the permanent works, temporary works, access
arrangements and provision of attendances.

The following inspection records of the findings shall be kept by the
Designated Contractor and M&P contractor shall be submitted to the
Engineer on the day of inspections:-

(a) Quality records confirming satisfactory completion of the work
by the Designated Contractor.

(b) A detailed list of outstanding work.
(c) Sketch of access routes to the work area.
(d) Other relevant records.

15.0  Interface & Coordination

15.1 Interface with Designated Depot Civil Contractor  for KMRCL
Depot.

Scope of
works

Package of Fully
automatic In-floor pit
jacks Contractor

Civil Contractor

Installation of
machinery and
plant

Supply of detailed
interface drawings
including detailed
foundations, drain point
and other Civil works,
electrical power
requirements etc.
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Civil Works Supply of cast in items.

The cast in items shall
include any base
plates fixing bolts &
other fixture required
for Installation of
equipment.

Construction of the pits
foundations, pit
drainage & including
piping and other civil
work required for
equipment/ machine.

Positioning and casting
of cast in items
supplied by Fully
automatic In-floor pit
jacks supplier.

Installation of
Machinery & Plant and
sump.

Temporary/ Permanent
Road approach to the
workshop.

Electrical works All electrical work from
connection point for
electric power supply
provided by designated
contractor.

Provide work
completion certificate
conforming to statuary
requirements to certify
that the installation of
the electrical system as
installed under the
contract meets the
requirement of the
local authority.

Provision of electric
connections as per
requirement by Fully
automatic In-floor pit
jacks supplier.

Provision of concealed
piping and conduiting
requirement.

15.2  Interface with Designated Track Work Contractor

Scope of
works

Package of Fully
automatic In-floor pit
jacks Contractor

Track Work
Contractor

Installation of
track in
unscheduled
repair bay.

Demarcation and
alignment of the track
with rail installation

Supply of detailed
interface drawings.

Installation of tracks.

15.3 Interface with Rolling Stock Contractor

Scope of Package of Fully Rolling Stock
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works automatic In-floor pit
jacks Contractor

Contractor

Design of fully
automatic In-
floor pit jacks

Supply of fully
automatic In-floor pit
jacks for lifting rolling
stock.

Provide rolling stock
parameters.

For the parameters of the existing rolling stock, the contractor shall
interface with Engineer.



 Particular Specification Fully automatic In-floor pit Jacks

Page 38 of 43

Schedule -I

TENDERER’S TECHNICAL PROPOSALS
The Tenderer shall submit documents for EACH of the numbered items in the

following paragraphs to enable evaluation of the Technical Proposals.  Each of the

numbered items shall be addressed with either submission of documentation or

confirmation of “not applicable”.  The Tenderer shall include any further information

necessary to demonstrate the suitability of his proposal.  Offer shall be submitted

with information against each of the specified items.

Tenderer also submit all the informations as required, mentioned in particular
specifications against each clause.

A. General

A1 A list of all subassemblies, accompanied with brief technical descriptions.

A2. A list stating limitations, conflicting requirements and non-compliance of the
offered equipment in respect to the specified equipment

A3 A proposal of, if any, technical alternatives to the Employer’s Requirements
in the format given in PS.  The cost implications shall be given in mentioned
Statement.

A4 Brief plans for delivery, Testing and Commissioning of Plant and Equipment.

A5 Method of interfacing and final integration of equipment with relevant
Designated Contractors.

B Description of Offered Equipment

B1 A detailed technical note including description of the equipment and all
important assemblies, main dimensions of the equipment etc.

B2 Sufficient drawings to make a reasonable assessment of:-
(i) The equipment as a whole
(ii) The working system

B3 References and characteristics of main parts,

C        Spare Parts, Special Tools, Test Equipment and Maintenance Facilities

C1 Lists of spare parts for commissioning and defect liability period special tools
and test equipment as part of the scope of supply under the Contract.

C2 A list of spare parts for 10-year operation shall be submitted as
recommended spares, in the Form attached with the names of suppliers
and/or local agents, anticipated frequency of replacement, delivery periods
for re-ordering, recommended quantities and prices with validity up to the
commencement of the Defects Liability Period.
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C3 For firms out of KOLKATA  or foreign firms, the details of the local
maintenance office including:
Company profile;
Maintenance facilities in KOLKATA;
Number of years maintaining similar equipment/ machines/plant.
Repair arrangement for faulty components on emergency basis.

D      Contractor Organisation

D1 The Tenderer shall demonstrate his capabilities to manufacture offered
equipment.

D2 The details of the Tenderer including the following:
Company profile;
Date of formation of company;
Relevant registered license;
Number of years of manufacturing similar equipment;
List of references where similar equipment has been supplied along with
performance certificate.

Sample submission documents, which are extracted from their previous
similar projects, include design drawings and testing procedures.

D3 The details of the Principal Manufacturer including the following:
Manufacturer’s Company profile;
Country of origin;
Equipment catalogues of items offered;
Number of years manufacturing similar equipment;
Number of years supplying similar equipment;
A list of references including project title, year of project, employer’s name
and references of the sub-contractors;
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Schedule -II

STATEMENT OF DEVIATIONS

REFER ANNEXURE -5(a)
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Schedule -III

Deviations, Conditions, Qualifications etc.

REFER ANNEXURE -5(b)
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Schedule -IV
Technical Alternatives

REFER ANNEXURE -5(c)
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 Appendix-1

List of mandatory Spares to be provided per fully automatic In-floor pit jacks/Depot

Sl. No.

(1)

Item description

(2)

Part No./Ref. No.

(3)

Unit

(4)

Qty.

(5)

Currency

(6)

Unit price

(7)

Total price

(8)

1 Hoist motor set 1

2 Body stand motor set 1

3 Drive gear box set 1

4 Set of motor protection relay &
contactors

1

5 Set of limit & proximity
switches

1

6 PLC module of all types for
one control panel.

1

7 Set of carrying, supporting &
safety nuts

2

8 Set of thrust bearings 2

Note: “ Set” is defined as set of one number complete with its assemblies and sub-assemblies of the same
specifications and being used in the plant.

Date ….....................………..                      (Signature) …...................................................

Place …....................………..                      (Printed Name) …............................................



ANNEXURES (1 TO 9)



Instructions to tenderers for financial offer
S.
No

Annexure   To be filled by

1.0 Annexure 1(a) Bidder:  Single entity ( Indian company)
-Such Indian Company who meet eligibility qualification criteria
independently.

2.0 Annexure 1(b) Bidder:  Single entity ( Off-shore company)
-Such Off-Shore Company who meet eligibility qualification criteria and
would supply all components from off- shore.

3.0 Annexure 1(c) Bidder: JV/Consortium (Indian company form part of Joint Venture/
consortium)
- Such Indian company whose lead partner meets eligibility qualification
criteria, and making part supply from India.

4.0 Annexure 1(d) Bidder: JV/Consortium (Off- shore Company is leader & fulfill
eligibility qualification criteria)
-Such off-shore company making part supply from off-shore.

Schedule of Quantity

Sl No Description of Item Quantity
1. In-floor Pit Jack 1 Set for lifting 3-car Unit

Lifting



TENDERER's FINANCIAL OFFER
(Applicable for Indian Company who meet eligibility qualification criteria independently)                                                Annexure-1a

STATEMENT OF PRICES for Supply of Complete Plant from Indian Company for Central Park depot of KMRCL
(All prices in INR)

S.N Item Description Qty Ex-
works

Rate/unit

ED (as
applicable)

CST/VAT/W.B.
VAT (applicable

tax may be
ticked)

Insurance
charges

Freight charges FOR Final
destination total
price/unit Incl.

of all

(I) (II) (III) (IV) (V) (VI) (VII) (VIII) (IX)

A Supply Part

1 Supply of In-floor Pit Jack with specification as
given in Particular Specification.

01
Set.

2 Supply of Mandatory Spares as mentioned in
Particular Specification.

01
Set.

3
Recommended spares for 3 years maintenance
of the plant after DLP as mentioned in Particular
Specification

01
Set.

3a

Total Price ( A = 1+2+3) under column (IX) in
FIGURES

01
Set.

Total Price ( A = 1+2+3) under column (IX) in
WORDS

S.N. Item Description Qty Rate/unit Service tax Rate/unit incl. of all

(I) (II) (III) (IV) (V) (VI)

B Service Part

4
Erection, Testing & commissioning, integrated commissioning of In-floor Pit Jack

and O&M documentation and training to employer's staff and other obligations
as mentioned in Particular specification

01 Set.

5
Maintenance of In-floor Pit Jack for 24 Months of DLP

 01
Set.



6 Comprehensive Annual Maintenance Contract (CAMC) Cost for 5 years after
DLP.

01 Set.

7 Total Price ( B = 4+5+6) under column (VI) in FIGURES

01 Set.Total Price (B = 4+5+6) under column (VI) in WORDS

8

Grand Total Price (A+B = 1+2+3+4+5+6) under column (IX) of table (A) and
column (VI) of Table (B) in FIGURES

01 Set.

Grand Total Price (A+B = 1+2+3+4+5+6) under column (IX) of table (A) and
column (VI) of Table (B) in WORDS

1. Above items are required strictly as per specifications given in Particular Specification.
2. The above prices shall be ‘FOR Destination basis’ at Central Park depot at Kolkata (Packing & Forwarding, Freight & Insurance are in Supplier's scope i.e. included

in the quoted prices). Ex-works is not acceptable. Evaluation of offers will be made on FOR destination incl. of all taxes and duties.
3.  i. Quoted price against S. No. '5' above shall be more than or equal to 5% of the total quoted price against S. No. '1' to '5'.

ii. In case quoted price for item no. 5 is less than 5% of the total price against item no. '1' to '5' then for financial evaluation and contract execution, the price
               for item   no. ‘1’ to ‘4’ shall be reduced on pro-rata basis and price against item ‘5’ will be so adjusted so as to ensure that the adjusted price of item no. ‘5’ is
               equal to 5% of the total revised (adjusted/reduced) price against the items no. 1 to 5.

4. For interstate supplies no 'C'/'D' form shall be issued. Purchaser shall not undertake any transit insurance and the supplier will be responsible for the supply of contracted stores to be delivered in good condition at final
destination.

5. Purchaser reserves the right to increase/decrease the quantity (to any extent) of procurement of any spare quoted against the Mandatory and/or Recommended spares. Purchaser may at its sole discretion may place order for
spares at any time within six months before the expiry of the Defect Liability Period.

6. Supplier shall not undertake supply of any spare unless specifically confirmed by the Purchaser.

7. Supplier shall indicate the lead time for supply of each item of spares (against Mandatory as well as Recommended) in their offer. In the event of delay of supply
of ordered spares beyond the commuted lead time, penalty as per contract conditions shall be leviable.

Date: ………………………….
(Signature)………………………….

        Place: …………………………….                       Printed Name…………………………….
       Designation……………………………..

                                                                                                     Common Seal



Annexure- 1 (b)
TENDERER's FINANCIAL OFFER

(Applicable for Off-shore Company who meet eligibility qualification criteria)
STATEMENT OF PRICES for Supply of Complete Plant from ABROAD for Central Park depot of KMRCL

S.N. Item Description Qty Currency
Unit price
(port of

dispatch)
Insurance
charges

Unit price of Sea freight &
Inland haulage charges from

port of dispatch to CPD Kolkata
including unloading at site.

Charges at
Indian port
including

custom duty

Total DDP Price
delivery at site

basis

(I) (II) (III) (IV) (V) (VI) (VII) (VIII) (IX)

A Supply Part

1
Supply of In-floor Pit Jack with
specification as given in Particular
Specification.

01
Set.

2
Supply of Mandatory Spares as
mentioned in Schedule-8 of Particular
Specification.

01
Set.

3
Recommended spares for 3 years
maintenance of the plant after DLP as
mentioned in Particular Specification

3a

Total Price ( A = 1+2+3) under
column (IX) in FIGURES 01

Set.Total Price ( A = 1+2+3) under
column (IX) in WORDS

S.N. Item Description Qty Currency Rate/unit Service tax Total Price/unit incl. of all

(I) (II) (III) (IV) (V) (VI) (VII)

B Service Part Qty

4

Erection, Testing & commissioning,
integrated commissioning of In-floor Pit
Jack and O&M documentation and
training to employer's staff and other
obligations as mentioned in Particular
specification

01
Set.



5 Maintenance of In-floor Pit Jack for 24
Months of DLP

 01
Set.

6
Comprehensive Annual Maintenance
Contract (CAMC) Cost for 5  years after
DLP.

01
Set.

7

Total Price ( B = 4+5+6) under
column (VI) in FIGURES 01

Set.Total Price (B = 4+5+6) under column
(VI) in WORDS

8

Grand Total Price (A+B = 1+2+3+4+5+6) under column (VIII) of table (A) and
column (VI) of Table (B) in FIGURES

01 Set.

Grand Total Price (A+B = 1+2+3+4+5+6) under column (VIII of table (A) and
column (VI) of Table (B) in WORDS

1. Above items are required strictly as per specifications given in Particular Specification.
2. For overseas manufacturer, the price shall be on ‘DDP’ at site at Central Park Depot, Kolkata (W.B., India) including unloading at site basis. All taxes, Duties,

Freight and Insurance charges shall be included in the price.
3. i. Quoted price against S. No. '5' above shall be more than or equal to 5% of the total quoted price against S. No. '1' to '5'.

ii In case quoted price for item no. 5 is less than 5% of the total price against item no. '1' to '5' then for financial evaluation and contract execution, the
price for item   no. ‘1’ to ‘4’ shall be reduced on pro-rata basis and price against item ‘5’ will be so adjusted so as to ensure that the adjusted price of item
no. ‘5’ is equal to 5% of the total revised (adjusted/reduced) price against the items no. 1 to 5.

4. For overseas supply, evaluation of offers will be done on ‘DDP’ basis delivery at site Central Park Depot, Kolkata (W.B) including unloading charges if any.
5. Payment related to local services if any such as Erection, testing & commissioning, integrated commissioning, O&M documentation, training to employer's staff,

Maintenance during DLP and CAMC shall attract Tax Deduction at Source under the income tax regulations as applicable.
6. All expenses made in India shall be paid in Indian currency only.
7. Purchaser reserves the right to increase/decrease the quantity of procurement of any spare quoted against the Mandatory and/or Recommended spares.

Purchaser may at its sole discretion may place order for spares at any time within six months before the expiry of the Defect Liability Period.
8. Supplier shall not undertake supply of any spare unless specially confirmed by the Purchaser.
9. Supplier shall indicate the lead time for supply of each item of spares (against Mandatory as well as Recommended) in their offer. In the event of delay of supply

of ordered spares beyond the commuted lead time, penalty as per contract conditions shall be leviable.

       Date: ………………………….
(Signature)………………………….

                Place: …………………………….                        Printed Name……………………….
        Designation………………………….

                       Common Seal



Annexure- 1 (c)
TENDERER's FINANCIAL OFFER

(Applicable for JV/Consortium (Indian company form part of Joint Venture/ consortium), such Indian company whose lead partner meets eligibility qualification criteria, and
making part supply from India.)

STATEMENT OF PRICES for Part Supply from Indian Company for Central Park depot of KMRCL
      (All prices in INR)

S.N. Item Description Qty Ex-works
Rate/unit

ED as
applicable)

CST/VAT/W.B.
VAT (applicable

tax may be
ticked)

Insurance
charges Freight charges

FOR final
destination total
price/unit Incl.

of all

(I) (II) (III) (IV) (V) (VI) (VII) (VIII) (IX)

A Supply Part

1 Supply of In-floor Pit Jack with specification as
given in Particular Specification.

01
Set.

2 Supply of Mandatory Spares as mentioned in
Schedule-8 of Particular Specification.

01
Set.

3
Recommended spares for 3 years maintenance
of the plant after DLP as mentioned in Particular
Specification

 01
Set.

3a

Total Price ( A = 1+2+3) under column (IX) in
FIGURES

01
Set.

Total Price ( A = 1+2+3) under column (IX) in
WORDS

S.N. Item Description Qty Rate/unit Service tax Rate/unit incl. of all

(I) (II) (III) (IV) (V) (VI)

B Service Part

4
Erection, Testing & commissioning, integrated commissioning of In-floor Pit Jack

and O&M documentation and training to employer's staff and other obligations
as mentioned in Particular specification

01 Set.

5
Maintenance of Under Floor Wheel Lath f or 24 Months of DLP

 01
Set.



6 Comprehensive Annual Maintenance Contract (CAMC) Cost for 5 years after
DLP.

01 Set.

7 Total Price ( B = 4+5+6) under column (VI) in FIGURES

01 Set.Total Price (B = 4+5+6) under column (VI) in WORDS

8

Grand Total Price (A+B = 1+2+3+4+5+6) under column (IX) of table (A) and
column (VI) of Table (B) in FIGURES

01 Set.

Grand Total Price (A+B = 1+2+3+4+5+6) under column (IX) of table (A) and
column (VI) of Table (B) in WORDS

1. Above items are required strictly as per specifications given in Particular Specification.
2. The above prices shall be on ‘FOR destination basis’ at Central Park depot at Kolkata (Packing & Forwarding, Freight & Insurance are in Supplier's scope i.e. included in

the quoted prices) . Ex-works is not acceptable. Evaluation of offers will be made on FOR destination incl. of all taxes and duties.
3.  i Quoted price against S. No. '5' above shall be more than or equal to 5% of the total quoted price against S. No. '1' to '5'.

ii In case quoted price for item no. 5 is less than 5% of the total price against item no. '1' to '5' then for financial evaluation and contract execution, the price for
item   no. ‘1’ to ‘4’ shall be reduced on pro-rata basis and price against item ‘5’ will be so adjusted so as to ensure that the adjusted price of item no. ‘5’ is equal to
5% of the total revised (adjusted/reduced) price against the items no. 1 to 5.

4. For interstate supplies no 'C'/'D' form shall be issued. Purchaser shall not undertake any transit insurance and the supplier will be responsible for the supply of contracted
stores to be delivered in good condition at final destination.

5. Purchaser reserves the right to increase/decrease the quantity (to any extent) of procurement of any spare quoted against the Mandatory and/or Recommended spares.
Purchaser may at its sole discretion may place order for spares at any time within six months before the expiry of the Defect Liability Period.

6. Supplier shall not undertake supply of any spare unless specifically confirmed by the Purchaser.

7. Supplier shall indicate the lead time for supply of each item of spares (against Mandatory as well as Recommended) in their offer. In the event of delay of supply of
ordered spares beyond the commuted lead time, penalty as per contract conditions shall be leviable.

Date: ………………………….
(Signature)………………………….

        Place: …………………………….                       Printed Name…………………………….
       Designation……………………………..

                                                                                                     Common Seal



Annexure- 1 (d)
TENDERER's FINANCIAL OFFER

(Applicable for JV/Consortium (Off- shore Company is leader & fulfills eligibility qualification criteria. Such off-shore company making part supply from off-shore)
STATEMENT OF PRICES for Part Supply from ABROAD for Central Park depot of KMRCL

S.N. Item Description Qty Currency
Unit price
(port of

dispatch)
Insurance
charges

Unit price of Sea freight &
Inland haulage charges from

port of dispatch to CPD Kolkata
including unloading at site.

Charges at
Indian port
including

custom duty

Total DDP
Price delivery
at site basis

(I) (II) (III) (IV) (V) (VI) (VII) (VIII) (IX)
A Supply Part

1
Supply of In-floor Pit Jack with
specification as given in Particular
Specification.

01 Set.

2
Supply of Mandatory Spares as
mentioned in Schedule-8 of
Particular Specification.

01 Set.

3

Recommended spares for 3 years
maintenance of the plant after DLP
as mentioned in Particular
Specification

3a

Total Price ( A = 1+2+3) under
column (IX) in FIGURES 01 Set.
Total Price ( A = 1+2+3) under
column (IX) in WORDS

S.N. Item Description Qty Currency Rate/unit Service tax Total
Price/unit incl.

of all
(I) (II) (III) (IV) (V) (VI) (VII)

B Service Part Qty

4

Erection, Testing & commissioning,
integrated commissioning of In-floor
Pit Jack and O&M documentation
and training to employer's staff and
other obligations as mentioned in
Particular specification

01 Set.



5 Maintenance of In-floor Pit Jack for
24 Months of DLP

 01 Set.

6
Comprehensive Annual
Maintenance Contract (CAMC) cost
for 5  years after DLP.

01 Set.

7

Total Price ( B = 4+5+6) under
column (VI) in FIGURES 01 Set.
Total Price (B = 4+5+6) under
column (VI) in WORDS

8

Grand Total Price (A+B = 1+2+3+4+5+6) under column (VIII) of table (A) and
column (VI) of Table (B) in FIGURES

01 Set.
Grand Total Price (A+B = 1+2+3+4+5+6) under column (VIII of table (A) and
column (VI) of Table (B) in WORDS

1. Above items are required strictly as per specifications given in Particular Specification.
2. For overseas manufacturer, the price shall be on ‘DDP’ at site at Central Park Depot, Kolkata (W.B., India) including unloading at site basis. All taxes, Duties, Freight and

Insurance charges shall be included in the price.
3. i. Quoted price against S. No. '5' above shall be more than or equal to 5% of the total quoted price against S. No. '1' to '5'.

ii In case quoted price for item no. 5 is less than 5% of the total price against item no. '1' to '5' then for financial evaluation and contract execution, the price for
item   no. ‘1’ to ‘4’ shall be reduced on pro-rata basis and price against item ‘5’ will be so adjusted so as to ensure that the adjusted price of item no. ‘5’ is equal to
5% of the total revised (adjusted/reduced) price against the items no. 1 to 5.

4. For overseas supply, evaluation of offers will be done on  ‘DDP’ basis delivery at site Central Park Depot, Kolkata (W.B) including unloading charges if any.
5. Payment related to local services if any such as Erection, testing & commissioning, integrated commissioning, O&M documentation, training to employer's staff and

Maintenance during DLP and CAMC shall attract Tax Deduction at Source under the income tax regulations as applicable.
6. All expenses made in India shall be paid in Indian currency only.
7. Purchaser reserves the right to increase/decrease the quantity of procurement of any spare quoted against the Mandatory and/or Recommended spares. Purchaser may

at its sole discretion may place order for spares at any time within six months before the expiry of the Defect Liability Period.
8. Supplier shall not undertake supply of any spare unless specially confirmed by the Purchaser.
9. Supplier shall indicate the lead time for supply of each item of spares (against Mandatory as well as Recommended) in their offer. In the event of delay of supply of

ordered spares beyond the commuted lead time, penalty as per contract conditions shall be leviable.

       Date: ………………………….
(Signature)………………………….

                Place: …………………………….                        Printed Name……………………….
        Designation………………………….

                                                                                                                Common Seal



Annexure- 2

PAST PERFORMANCE OF BIDDER

Tender No  ..................................................................... Date of opening...

1. Ref Para B of Initial filter criteria
Details of orders for design manufacture and supply of IN-FLOOR PIT JACK  executed during the past five years.
SI no Full address of

purchaser with
contact name
and telephone
Nos

Order No_
and Date

Machine particulars Qty Date of
supply

Date of
commissioning

Commissioning
certificate/ purchase
order copy without price
to be attached in proof in
commissioning/delivery.

2. Ref Para 1(ii): Performance certificate from users with specified details

3. Ref Para 1.1 : The manufacturing unit where the IN-FLOOR PIT JACK  shall be manufactured and credentials of manufacturing
such plants for number of such plants manufactured and their performance report.

Signature ........................................................

Name ..............................................................

Designation ...................................................



CONTRACT: IFPJ ANNEXURE 3

INSTRUCTIONS TO TENDERER

FORM OF BANK GUARANTEE FOR TENDER SECURITY

 (To be stamped in accordance with Stamp Act, if any, of the country of issuing bank)

KNOW ALL MEN by these presents that we ____________________________(Name of Bank)
in India, having our registered office at
___________________________________________________  (hereinafter called "the Bank")
are bound unto KOLKATA METRO RAIL CORPORATION LIMITED (hereinafter called "the
Employer") in sum of Rs.__________________________________________

 __________________________________________________ for which payment well and truly
to be made to the said Employer, the Bank binds himself, his successors and assigns by these
presents.

WHEREAS _____________________ (Name of Tenderer) (hereinafter called "the
Tenderer") has submitted his tender dated __________ for Contract  IFPJ (hereinafter
called "the Tender").

WHEREAS the Tenderer is required to furnish a Bank Guarantee for the sum of Rs.
______________ (Amount in figures and words) as Tender Guarantee against the
Tenderer's offer as aforesaid.

AND WHEREAS ________________________ (Name of Bank) have, at the request of
the Tenderer, agreed to give this guarantee as hereinafter contained.

We further agree as follows:

(i) That the Employer may without affecting this guarantee grant time or other
indulgence to or negotiate further with the Tenderer in regard to the conditions contained
in the said tender and thereby modify these conditions or add thereto any further
conditions as may be mutually agreed upon between the Employer and the Tenderer.

(ii) That the guarantee herein before contained shall not be affected by any change in
constitution of our Bank or in the constitution of the Tenderer.

(iii) That this guarantee commences from the date hereof and shall remain in force till:

(a) The Tenderer, in case his tender is accepted by the Employer, executes a
formal agreement after furnishing the Performance Security on Scheduled
Commercial Banks (including Scheduled Commercial Foreign Banks) or

(b) Twenty eight days after the date of validity or the extended date of validity
of the Tender, as the case maybe;

whichever is earlier.

(iv) That the expression "the Tenderer" and the "the Bank" herein used shall, unless
such an interpretation is repugnant to the subject or context, include their
respective successors and assigns.



THE CONDITIONS of this obligation are:

(i) if the Tenderer withdraws his Tender during the period of Tender validity specified in the
Form of Tender, or

(ii) if the Tenderer refuses to accept the corrections of errors in his Tender, or

(iii) if the Tenderer having been notified of the acceptance of his Tender by the Employer
during the period of tender validity:

(a) fails or refuses to furnish the Performance Security and/or

(b) fails or refuses to enter into a Contract within the time limit specified in paragraph
T12.4 of the "Instructions to Tenderer"

We undertake to pay to the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand provided that in his demand the
Employer will note that the amount claimed by him is due to him owing to the occurrence of any
one or more of the conditions (i), (ii),(iii)a or (iii)b mentioned above, specifying the occurred
condition or conditions.

Signature of
Authorised Official
Of the Bank:
_____________________________

SIGNATURE OF WITNESS Name of Official:
__________________________

_______________________ Designation
__________________________
NAME OF WITNESS STAMP/SEAL OF BANK
_______________________
Address of witness
________________________

Page 2 of 2



PROFORMA FOR AUTHORITY FROM MANUFACTURERS

No. ..................................................................  Date .......................................

To
Managing Director,
Kolkata Metro Rail Corporation Ltd.,,
3rd Floor, KMRCL Bhawan,
Munshi Premchand Sarani
Kolkata-700021

Dear Sir,

Sub :-

We  ........................................................................... , an establ ished and
reputable manufacturers of  ............................................................  having factories at
 .............................................  and offices at  ......................................................  do
 h e r e b y  a u t h o r i s e  M / s      ( N a m e  a n d  a d d r e s s  o f  A g e n t s )  t o
represent us, to bid, negotiate and conclude the contract on our behalf with you against
T e n d e r  N o .

No company/ firm or individual other than M/s  ................................................. are
authorised to represent us in regard to this business against this specific tender.

Yours faithfully,

(NAME) for & on behalf of M/s ...............................
(Name of Manufacturers)

Note : This letter of authority should be on the Letter-Head of the manufacturing concern
and should be signed by a person competent and having the power of attorney to
bind the manufacturer.

Page 1 of 1

ANNEXURE-4
(Please see clauses- T6.7

of 'Instructions to Tenderers')



CONTRACT: IFPJ        ANNEXURE-5 (a)

PROFORMA FOR STATEMENT OF TECHNICAL DEVIATIONS

1. We hereby confirm that the pricing for unconditional withdrawal of the above deviations has
been given in Annexure-5(b)in the Financial Tender.

2. We hereby confirm that all implicit and explicit deviations, comments and remarks, mentioned
elsewhere in our Tender, shall be treated as NULL and VOID and stand withdrawn.

3. We hereby confirm that but for the deviations noted in the Annexure — 5(a) & 5(b), our Tender is
fully and fully compliant.

Date   ...............................................................(Signature)  ................................................................

Place   ............................................................... (Printed Name) .............................................................

(Designation) ...................................................................

(Common Seal)............................

NOTE: Where there is no deviation, the statement should be returned duly signed with an endorsement
indicating "No Deviations".

Clause
Number

Details of Deviations RemarksTitle



                                                                CONTACT: IFPJ                              ANNEXURE-5 (b)

PROFORMA FOR STATEMENT OF TECHNICAL DEVIATIONS WITH COST OF
UNCONDITIONAL WITHDRAWAL OF DEVIATIONS

1. We hereby confirm that the pricing for unconditional withdrawal of the above deviations
has been given in the Financial Tender.

2. We hereby confirm that all implicit and explicit deviations, comments and remarks, mentioned
elsewhere in our Tender, shall be treated as NULL and VOID and stand withdrawn.

3. We hereby confirm that but for the deviations noted the Annexure 5(a) & 5(b), our Tender is
fully and fully compliant.

In case price for unqualified withdrawal of any remark, comment, condition, qualification or deviation etc.
indicated in Annexure -5(a) is not quoted in financial tender as per Annexure-5(b), it shall be considered
that the remark, comment, condition, qualification or deviation is unconditionally withdrawn without any financial
implication. However, Employer at its sole discretion and option may assess the financial implication of
the said remark, comment, condition, qualification or deviation etc. based on best engineering
principles and concepts, which shall be binding on the tenderer, and the same may be considered by Employer
for financial evaluation.

Date   ............................................................... (Signature)

Place   .......................................................... (Printed Name) ..........................................................

(Designation) ................................................................

(Common Seal) ............................

NOTE: Where there is no deviation, the statement should be returned duly signed with an endorsement
indicating "No Deviations".

Clause
Number

Details of Deviations Price for deviation
withdrawal

Title



CONTRACT: IFPJ       ANNEXURE -5 (c)

To,

Kolkata Metro Rail Corporation Limited

Dear Sir,

Our prices given in Statement is firm and fixed for a fully complying proposal. Itemised Technical
Alternatives are priced in this Statement and have been carefully described as being a Technical
Alternative.
The price entered represents the adjustment (increase or decrease) to be made to the total of the
appropriate line item should the relevant Technical Alternative be accepted by the Employer. The
adjustment has been clearly identified for each Statement.

Line
Item

Technical Alternative Price Increase or Decrease
(Currency)

Date  ......................................................................... (Signature)  ...................................................................

Place    ...................................................................... (Printed Name) .............................................................
(Designation)..................................................................

(Common Seal) ............................



CONTRACT: IFPJ           ANNEXURE -6 (a)

PROFORMA FOR STATEMENT OF TECHNICAL DEVIATIONS ON COMMERCIAL
CONDITIONS

1. We hereby confirm that the pricing for unconditional withdrawal of the above deviations has

been given in Annexure-6(b)in the Financial Tender.
2. We hereby confirm that all implicit and explicit deviations, comments and remarks, mentioned

elsewhere in our Tender, shall be treated as NULL and VOID and stand withdrawn.
3. We hereby confirm that but for the deviations noted in the Annexure 6(a) & 6(b), our Tender is fully

and fully compliant.

Date   ....................................................................... (Signature) ....................................................................

Place   ..................................................................... (Printed Name)..............................................................

(Designation) .................................................................

(Common Seal) .............................

NOTE : Where there is no deviation, the statement should be returned duly signed with an endorsement
indicating "No Deviations".

Clause
Number

Details of Deviations RemarksTitle



CONTRACT: IFPJ        ANNEXURE -6 (b)

PROFORMA FOR STATEMENT OF TECHNICAL DEVIATIONS ON COMMERCIAL
CONDITIONS WITH COST OF UNCONDITIONAL WITHDRAWAL OF DEVIATIONS.

1. We hereby confirm that the pricing for unconditional withdrawal of the above deviations has
been given in the Financial Tender.

2. We hereby confirm that all implicit and explicit deviations, comments and remarks, mentioned
elsewhere in our Tender, shall be treated as NULL and VOID and stand withdrawn.

3. We hereby confirm that but for the deviations noted in the Annexure 6(a) & 6(b), our Tender is fully
and fully compliant.

In case price for unqualified withdrawal of any remark, comment, condition, qualification or deviation etc.
indicated in Annexure -6(a) is not quoted in financial tender as per Annexure-6(b), it shall be considered
that the remark, comment, condition, qualification or deviation is unconditionally withdrawn without any financial
implication. However, Employer at its sole discretion and option may assess the financial implication of
the said remark, comment, condition, qualification or deviation etc. based on best engineering
principles and concepts, which shall be binding on the tenderer, and the same may be considered by
Employer for financial evaluation.

Date   ....................................................................... (Signature)  ....................................................................

Place   ...................................................................... (Printed Name) .............................................................

(Designation) ...............................................................

(Common Seal) ......................

NOTE : Where there is no deviation, the statement should be returned duly signed with an endorsement
indicating "No Deviations".

Clause
Number

Details of Deviations Price for deviation
withdrawal

Title



CONTRACT: IFPJ ANNEXURE -7

PERFORMANCE GUARANTEE

(COC Clause C9.0 refers)

(To be stamped in accordance with the Stamp Act of the Country of Issuing Bank)

To: KOLKATA METRO RAIL CORPORATION LIMITED, KMRCL Bhawan, Munshi Premchand Sarani, 3rd

Floor, Kolkata 700 021.

WHEREAS ---------------- (Name and address of Design and Construct Contractor) (hereinafter called “the
Contractor”) has undertaken, in pursuance of Contract IFPJ to design, manufacture, supply,
installation, testing & commissioning and training of personnel of Fully Automatic In-floor Pit Jack
for Central Park Depot of KOLKATA METRO RAIL CORPORATION LIMITED Contract IFPJ
(hereinafter called “the Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you
with a Bank Guarantee from a Schedule Commercial Bank in India acceptable to the Employer or
an Indian Nationalised for the sum specified herein as security for compliance with his obligations
in accordance with the Contract.

AND WHEREAS we (Insert name and address of Bank) have agreed to give the Contractor such a Bank
Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the
Contractor up to a total of ------------------- (amount of Guarantee)--------------------- (in words), such
sum being payable in the types and proportion of currencies in which the Contract Price is payable
and we hereby unconditionally, irrevocably and without demur undertake to immediately pay you,
upon your first written demand and without cavil or argument any sum or sums within the limits of -
----------- (amount of guarantee) as aforesaid without your needing to prove or to show grounds or
reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the contract or
of the Works to be performed thereunder or of any of the contract documents which may be made
between you and the Contractor shall in any way release us from any liability under the guarantee
and we hereby waive notice of any such change, addition or modification.



The amount of Guarantee shall be reduced by half on completion of the Works as certified by the
Engineer.

This guarantee shall be valid for   28 days after issue of Performance Certificate.  The pendency of
any dispute or arbitration or other proceedings shall not affect this guarantee in any manner.

SIGNATURE AND SEAL OF THE GUARANTOR

----------------------------------------------------------------

NAME OF BANK -----------------------------------------

ADDRESS --------------------------------------------------

    DATE -------------------------------------------------------

Notes:
1. The stamp papers of appropriate value shall be purchased in the name of the Bank, which issue the

‘Bank Guarantee’



CONTRACT: IFPJ         ANNEXURE -8

IMPORTANT NOTICE

(A) The following check list is intended to help the tenderers in submitting offer which are complete.
An incomplete offer is liable to be rejected. ,Tenderers are advised to go through the list
carefully and take necessary action.

(B) Tenderers are also required to submit copy of the checklist, duly marked, along with their offer.
CHECK LIST

1. Have you submitted a complete offer?
It should consist of followings :

(a) Quotation in prescribed Performa Annexure 1. Submitted / Not Submitted

(b) Letter of Authority if required Annexure-4 Submitted / Not Submitted

(c) Tender Guarantee if required Annexure-3. Submitted / Not Submitted

(d) Statement of Deviations from Tender Conditions Submitted / Not Submitted
Annexure-5 & 6

2. Have you submitted other supporting documents to
establish your eligibility?
It may consist of the followings :

(a) Documents relates to Initial filter criteria, Submitted / Not Submitted
Annexure-2, required numbers of Certificates from the
user as per (Annexure- 2)as per clause T4.0 of Instruction
to Tenderers. All appendices from Appendix B to J

(b) Submission of offer as per ITT clause no-T6.0.     Submitted / Not Submitted

(c) Net worth statement Appendix-J, Income Tax Clearance   Submitted / Not Submitted
Certificate

(d) Clause wise comments on Particular specification,      Submitted / Not submitted
ITT, COC, SCC, as per Clause T2.2 "Instructions to

  Tenderers"
(e) Any other document asked by the purchaser if                    Submitted / Not Submitted

submitted, specify the Documents
OR
Any other document which the tenderer Considers
relevant.

3. If you are a foreign firm have you submitted the detailed Submitted / Not Submitted
 particulars of your agent and agency agreement- clause
 T3.3 of "Instructions to Tenderers"

Signature & Seal of the
Manufacturer/ Tenderer



CONTRACT IFPJ         ANNEXURE- 9

UNDERTAKING FOR DOWNLOADING THE TENDER DOCUMENTS FROM WEBSITES

I /W e hav e  dow n l o ad ed  t he  Ten der  doc um ents  f r om the  In t e r n e t  s i t e
www.kmrc.in and I/we have not tampered / modified the Tender documents in any manner. In case,
if the same is found to be tampered / modified, I/we understand that my/our Tender will be
summarily rejected and the money deposited will be forfeited and I am/we are liable to be banned
from doing business with KMRCL and/or prosecuted.

 .............................................. Signature & Seal of the Manufacturer/ Tenderer

http://www.kmrc.in/


APPENDICES

(APPENDICES B to J)



APPENDIX -B
TENDERER'S LETTER HEAD

To: Date:
THE MANAGING DIRECTOR
KOLKATA METRO RAIL CORPORATION LTD
3rd FLOOR, KMRCL  BHAWAN
MUNSHI PREMCHAND SARANI
KOLKATA- 700021

LETTER OF UNDERTAKING

DESIGN, MANUFACTURING, SUPPLY, INSTALLATION, TESTING & COMMISSIONING
AND TRAINING (INCLUDING INTEGRATED TESTING AND COMMISSIONING) OF IN-

FLOOR PIT JACK FOR KOLKATA METRO RAIL CORPORATION LIMITED.

C O N T R A C T -  I F P J

We ..............  hereby undertake that incase of our being the preferred bidder we would set
up maintenance facility in Kolkata either directly or through local associate company, who

shall be having at least 3 years experience of manufacturing the machine for railways/metros

application or of giving after-sales service for machine used in railways/metros. We commit to

maintain at least 2 trained and skilled engineers for each plant, for catering to complete

maintenance requirement of KOLKATA METRO RAIL CORPORATION LIMITED as per the

specification.

We shall certify the competency of the trained manpower deputed for the purpose of

maintenance during DLP period, as specified in the tender documents

Signed:  ..................................

For and on behalf of

(Name of Tenderer/Joint Venture)



       APPENDIX-C

NOT USED



APPENDIX- D

NOT USED



APPENDIX -E

CONTRACT: IFPJ

STRUCTURE OF THE TENDERER

The Tenderer shall supply a chart particularising the structure of the Tenderer (identifying all companies
comprising the Tenderer in the event that the Tenderer is a joint venture or consortium) and the ownership
of each of the companies comprising the Tenderer, identifying all respective intermediate and ultimate holding
companies.

COMPOSITION OF THE TENDERER

1. A notarised copy of Memorandum of Understanding (MOU) relating to the composition of the Tenderer
shall be submitted. For guidance, if the Tenderer is a joint venture or a consortium then the joint venture
or consortium agreement is to be submitted by the Tenderer. Should the Tenderer be an entity
established or to be established to tender for this Contract, details of the shareholders' agreement or
proposed shareholders' agreement shall be supplied together with the percentage participation and
percentage equity in the agreements.

2. The contractual arrangements and copies of agreements in relation thereto must, as a minimum, provide
information on all members or participants involved, their respective participation in the Tenderer, the
management structure, ownership and control of the members or participants comprising the Tenderer
and if, appropriate, the name of the member or participant who would have overall lead management
responsibility for the Works, the registered addresses of all parties and the names of their respective
senior partners, chairmen or managing directors as appropriate. Such agreements should also reflect the
joint and several liabilities of the members to the Employer in the event that the Contract is awarded to
them and provide "deadlock" provisions in the event that decisions of the joint venture or
consortium cannot be reached by unanimous agreement.

3. The Tenderer shall provide written confirmation that:

(a) The agreement or agreements submitted represent the entire agreement between the
members or participants comprising the Tenderer as to the Tenderer's legal persona;

(b) There is or are no other agreements relating to the Tenderer's incorporation, powers or
organization which may affect in any way his ability to carry out the Works; and

(c) No changes will be made to any such agreements during the tender period or during the
contract period (if contract awarded) without first obtaining the Employer's agreement to the
proposed change or changes.



APPENDIX -F

CONTRACT: IFPJ

FORM OF CERTIFICATE CONFIRMING RECEIPT OF ALL TENDER ADDENDA

This is to certify that we, M/S [* Name of the Company]
have received all Tender Addenda to  CONTRACT- ………….., as listed below:

1 .  A d d e n d u m  N o .   .

2.

3.

4.

SIGNATURE OF TENDERER

* In case of a joint venture or consortium, to be submitted by each constituent member.



APPENDIX -G

CONTRACT: IFPJ

FORM OF CERTIFICATE CONFIRMING CAREFUL EXAMINATION OF ALL THE CONTENTS
OF TENDER DOCUMENTS AND SIGNING OF ALL PAGES OF TENDERER'S PROPOSAL

This is to certify that we, M/S [*Name of the company]
have carefully examined all the contents of the Tender Documents including Tender Addenda (if
any) and all the pages of our proposal have been signed and stamped (by each constituent
member in case of a joint venture or consortium).

SIGNATURE OF TENDERER

*In case of a joint venture or consortium, to be submitted by each constituent member.



APPENDIX-H

10% of the Contract Price
as in COC

As in COC

As in COC

Tender Security/ Tender
S e c u r i t y  o f  I N R
25,00,000/- (Indian Rupee
Twentyfive lakh only) or
USD 50000 ( U S D
F i f t y  T h o u s a n d
o n l y ) as mentioned in
Instruction to Tenderers
(Clause T5.0) is required along
with the offer

As per Particular
specification.

7.  Employers Name & Address

8.  Contract Period

Kolkata Metro Rail Corporation Ltd.
3rd Floor, KMRCL Bhawan,
Munshi Premchand sarani
Kolkata-700021

As per Particular
specification.

2 .  UNPRI CED ITEMS

Items against which no rate or sum is entered by the Tenderer, whether
quantities are stated or not, shall be regarded as covered by other rates in the
Statement of Prices/Tender Pricing. The Tenderer shall take regard of the
actual site conditions and the items entered in the various statements. The
Tenderer shall price his tender accordingly and the unit prices entered against
a line item shall be the full and only price paid for all work performed against
that item except as described in the Tender Documents.

3 . TERMS OF PAYMENT
As mentioned in clause C18.0 of "Conditions of
Contract". ** (Tenderer to Complete)

4. CONTRACT: IFPJ

1. CONTRACT CONDITIONS :

1. Amount of Performance Guarantee
(CoC Sub-Clause C9.0)

2. Liquidated Damages
(CoC Sub-Clause C13.2)

3.  W a r r a n t y  (CoC
Sub-Clause C28.0)

4. Tender security/ Tender Guarantee

5 Delivery Schedule

6 Contractors Name & Address**



APPENDIX-I

FORM OF DECLARATION FOR NON-ENGAGEMENT OF ANY AGENT, MIDDLEMAN OR
INTERMEDIARY

CONTRACT: IFPJ

We hereby jointly and severally declare that the submission of this Tender confirms that no
agent, middleman or any intermediary has been, or will be engaged to provide any services, or
any other item or work related to the award and performance of this Contract. We further
confirm and declare that no agency commission or any payment which may be construed as an
agency commission has been, or will be paid and that the tender price does not include any
such amount. We acknowledge the right of the Employer, if he finds to the contrary, to declare
our Tender to be non-compliant and if the Contract has been awarded to declare the Contract
NULL and VOID.

SIGNATURE OF THE TENDERER



CONTRACT: IFPJ APPENDIX-J
No

Financial Information

in Rupee equivalent

Last Financial Year

i.e from — —

In

respective

currencies

Exchange rate Rupee
Equivalent

1. Total Assets

2. Total Liabilities (excluding

Shareholder's funds

including reserves and

surplus)
3. Shareholder's Funds or Net

worth

(Net Worth=Total assets at

S.No.1— Total Liabilities at

S.No.2 above)

This information should be extracted from the Annual Financial Statements and Banking Reference. (The information should be duly certified Fab
and signed by the qualified Chartered Accountant)

NOTE: The exchange rate, wherever mentioned, in this questionnaire shall be taken as the 'B.C Selling Rate of Exchange of the currencies at the
close of business of the State Bank of India', applicable on the respective financial year ending date.

Signature of Chartered Accountant Signature of Tenderer
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KOLKATA METRO EAST WEST LINE PROJECT 

 

SCHEDULE OF DIMENSIONS – 1435 mm GAUGE 

 

PREAMBLE 

The Schedule of Dimensions for Standard Gauge Kolkata East West line has been prepared 
based on the following:- 
 

1. The dimensions given in this Report are to be observed in all new works and alterations 
to existing works on 1435 mm gauge (Standard Gauge) railway. 

 
2. This Schedule of Dimensions is applicable to Underground, Elevated and Surface (At-

Grade) sections with 750 Volt D.C. Traction system and Third Rail for current collection 
adjacent to the track. The Rolling Stock details are provided in chapter 3 of this 
Schedule of Dimensions (SOD).  The Rolling stock will have sealed windows and doors 
will be closed while in motion. 

 
3. The Underground system may run within a Circular Tunnel or Rectangular Box or any 

other suitable shape while Elevated system may run on suitable Over Ground structures 
such as Viaducts. Both Underground and Elevated systems shall have suitably designed 
Ballastless (DFF) Track. The At-grade system may have Ballasted Track, or if 
necessary, Ballastless track. 

 
4. The Kinematic Envelope indicated in the SOD shall not be violated under any 

circumstances except for designated railway operational structures such as platform 
edges, platform screen doors, Third rail arrangements.  
 

5. No fixed structure should infringe the Structure Gauge except for designated railway 
operational structures. Designated railway operational structures include platform edges, 
platform screen doors, emergency walkways, Third rail arrangements. 

 
The Schedule of Dimensions (SOD) has been divided into four chapters as under 
 
 Chapter-1      -------------------    General 
 Chapter-2      -------------------   Station yards 
 Chapter-3      -------------------    Rolling Stock 
 Chapter-4      -------------------    Electric Traction 
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CHAPTER-1 GENERAL 

1.1 SPACING OF TRACKS 

1.1.1 Minimum distance, between centre to centre of tracks on Tangent (Straight) alignment, 

without any structure located between the tracks, shall be:  

a) Underground Sections 3650 mm 

b) Elevated Sections 3750 mm 

c) Surface (At-Grade) Sections (Ballastless section) 3750 mm 

d) Surface (At-Grade) Sections (Ballasted section) 3800 mm 

Note:  For minimum track centres on curves, refer to Appendix-1 

1.2 CURVES 

1.2.1 Minimum radius of curves (horizontal) 

i) On main running lines 

a) Underground Sections,  200 m ( Minimum) 

b) Elevated and At-Grade Sections,  190 m ( Minimum) 

Absolute Minimum radius (with check rails) 120 m  

ii) Depot and other Lines,  140 m ( Minimum) 

(with check rails)             100 m (Minimum)              

iii) At passenger Stations, 1000m (Minimum) 

1.2.2 Minimum radius of vertical curve, 1500 m 

1.3 BUILDINGS AND STRUCTURES 

1.3.1 Minimum horizontal distance from centre of track to any structure (except a passenger 

platform and Conductor Rail (Third Rail) for heights above rail level on tangent track on 

level/constant grade shall be as under: 

a) Underground Sections (Circular Tunnel and Rectangular Box Tunnel) 

Height from rail level Distance from C.L. of track 

(i) Up to 75 mm 1670 mm increasing to 1705 mm 

(ii) 75 mm to 920 mm 1705 mm  

(iii) 920 mm to 1765 mm 1705 mm increasing to 1770 mm 
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(iv) 1765 mm to 3150 mm 1770 mm increasing to 1805 mm 

(v) 3150 mm to 3550 mm 1805 mm decreasing to 1450 mm 

(vi) 3550 mm to 3975 mm 1450 mm decreasing to 610 mm 

(vii) 3975 mm 610 mm decreasing to zero 

Also refer to Figure No.2 (TNL)  

b) Elevated Sections, At Grade (Ballastless Track) Sections 

Height from rail level Distance from C.L. of track 

(i) From R.L. to 360 mm 1755 mm 

(ii) At 360 mm 1755 mm decreasing to 1650 mm 

(iii) 360 mm to 960 mm  1650 mm increasing to 1760 mm 

(iv) 960 mm to 1760 mm  1760 mm increasing to 1820 mm 

(v) 1760 mm to 3090 mm  1820 mm increasing to 1855 mm 

(vi) 3090 mm to 3555 mm  1855 mm decreasing to 1560 mm 

(vii) 3555 mm to 4025 mm  1560 mm decreasing to 610 mm 

(viii) At 4025 mm 610 mm decreasing to zero 

Also refer to Figure No.2 (ELE/AG)  

c) Surface (At-Grade) Sections (Ballasted Track) 

Height from rail level Distance from C.L. of track 

(i) From R.L to 88 mm 1765 mm 

(ii) From 88 to 3085 mm 1880 mm 

(iii) 3085 mm to 3515 mm 1880 mm decreasing to 1585 mm 

(iv) 3515 mm to 4035 mm  1585 mm decreasing to 505 mm 

(v) At 4035 mm 505 mm decreasing to zero 

Also refer to Figure No.2 (AG)  

Notes for (a), (b) and (c) above: 

i) Extra allowance shall be provided for curves as laid down at para 1.6. 

ii) The term „structure‟ covers any item including light ones like ladders, isolated 

posts, cables etc. erected alongside the track. 
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1.4 KINEMATIC ENVELOPE 

For Kinematic Envelope for level or constant grade tangent track, refer to: 

a) Figure No. 1(TNL/AG/ ELE) for Underground, At-Grade and Elevated Sections 

with Ballastless Track.  

b) Figure No. 1(AG) for Surface (At-Grade) Sections with Ballasted Track. 

1.5 STRUCTURE GAUGE 

1.5.1 Underground sections  

The Structure Gauge (Fixed Structure Line) has been arrived at by allowing a minimum 

clearance of 100 mm to Kinematic Envelope.  

Refer to Figure No.2 (TNL) for Structure Gauge for underground sections (Outside 

station) with Ballastless Track for level constant grade tangent track. 

Note:  Extra allowance shall be provided for curves as laid down at para 1.6 

1.5.2 Elevated Sections  and Surface (At-Grade) section with Ballastless track. 

The Structure Gauge (Fixed Structure Line) has been arrived at by allowing a minimum 

clearance of 150 mm to Kinematic Envelope.   

Refer to Figure No.2(ELE/AG) for Structure Gauge on Elevated Sections and At-Grade 

Sections (outside station) with Ballastless Track for level/constant grade tangent track. 

Note:  Extra allowance shall be provided for curves as laid down at para 1.6 

1.5.3 Surface (At-Grade) Sections (Ballasted Track) 

The Structure Gauge (Fixed Structure Line) has been arrived at by allowing a minimum 

clearance of 150 mm to Kinematic Envelope. 

Refer to Figure No.2 (AG) for Structure Gauge on At-Grade sections  (outside stations) 

with Ballasted Track for level/constant grade tangent track. 

Note:  Extra allowance shall be provided for curves as laid down at para 1.6 

1.6 EXTRA CLEARANCES ON CURVES 

Following are the extra allowances considered for curves. 

Abbreviations used in para 1.6: 

C is the distance between centres of bogies in metres, 

C1 is the coach (vehicle) length in metres, 

R is the radius of curve in metres, 

Ca is the Cant applied in mm, 

h is the height from rail level in mm and 
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g is the distance between centres of rails in mm.  

1.6.1 Inside of curve 

(A) Curvature effect 

i) Mid throw at the center of the vehicle = V (in mm)   

 = 125xC2/R  

ii) Allowance due to gauge widening on curves 

For values of curvature effect, refer to: 

Appendix-2(TNL/ELE/AG) for Underground, Elevated/At Grade Ballastless Sections 

Appendix-2(AG) for surface (At-Grade) Ballasted Sections 

Note:  

a) Underground , Elevated and At-Grade Ballastless Sections 

A lateral shift of 34 mm due to nosing is included in the Kinematic Envelope for 

Underground, Elevated and At-Grade Sections with Ballastless Track for tangent 

track (and as a result, also included in Structure Gauge) which shall be 

subtracted from the total extra allowance worked out as at para 1.6.1(A) above if 

the value of mid throw (V) is equal to or greater than 34 mm. However, if the 

value of mid throw (V) is less than 34 mm, the curvature effect shall be due to 

widening of the gauge only (Mid throw minus 34 mm shall be taken as zero).  

b) At-Grade (Surface) Ballasted Sections 

A lateral shift of 37 mm due to nosing is included in the Kinematic Envelope for 

Surface (At-Grade) Sections with Ballasted Track for tangent track (and as a 

result, also included in Structure Gauge) which shall be subtracted from the total 

extra allowance worked out as at para 1.6.1(A) above if the value of mid throw 

(V) is equal to or greater than 37 mm. However, if the value of mid throw (V) is 

less than 37 mm, the curvature effect shall be due to widening of the gauge only 

(Mid throw minus 37 mm shall be taken as zero).  

(B) Allowance for Cant  

a) Underground (Box structures) Elevated and At-Grade (Surface) sections  

The lean „L‟ due to Cant at any point at height „h‟ above rail level is given by:  

L = Ca x h/g (all in mm) 

For values of Structure Gauge (E1) for inside of a curve with only the cant effect, 

as shown in Figure 4, refer to: 

(i) Appendix -3(TNL) for Box structures of Underground Sections 

(ii) Appendix -3(ELE/AG) for Elevated and At Grade Ballastless Sections 
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(iii) Appendix -3(AG) for Surface (At-Grade) Ballasted Sections 

b) Circular Tunnels 

In the case of Circular Tunnel, the cant is provided by raising the outer rail and 

suitably shifting the centre of the Circular Tunnel towards inside of curve and 

upwards. This has same effect as assuming rotation of the Circular Tunnel about 

midpoint of top of inner rail, resulting in shift of Tunnel centre laterally towards 

inside of curve and also vertically upwards. 

For values of horizontal and vertical shifts of centre of Circular Tunnel for 

different values of cant, refer to Appendix-4 (TNL) and Figure No.-3. 

(C) Vertical Throw (allowance for vertical curve) 

Values of Vertical Throw V1 and V2 (in mm) for vertical curves shall be calculated 

as under :  

V1 (with vehicle centre in sag or vehicle end on summit) = 
R

C
512

2

 

V2 (with vehicle centre on summit or vehicle end in sag) =
R

C
512

R

C
512

22

1  

Value of Vertical Throw V1 & V2 due to vertical curves of different radii are shown 

in Figure 5.  

1.6.2 OUTSIDE OF CURVE 

(A) Curvature effect 

(i) End throw at the end of vehicle  = Vo  (in  mm) 

 = [125xC1
2/R]-[125xC2/R] 

(ii) Allowance due to gauge widening on curves 

(iii) Additional nosing due to gauge widening on curves 

The values of items (i) to (iii) are shown in Appendix-2(TNL/ELE/AG) and 2(AG). 

(B) Allowance for Cant  

a) Elevated, Surface and box sections of Underground 

The lean „L‟ due to Cant at any point at height „h‟ above rail level is given by: 

L = (-) Ca x h/g  (all in mm ) 

-ve (negative) sign indicates relief due to cant or reduction in clearance required. 

Note: 
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Full relief for lean due to cant (Ca) is to be taken into account only for calculation 

of track spacing without any structure between tracks. In case there is a structure 

adjacent to track, relief for lean is to be taken into account only if the cant 

provided is greater than 50 mm and shall be limited to a value  = (Ca - 50) x h/g. 

For values of Structure Gauge (F1) on outside of curve with cant effect only as 

shown in Figure-4, refer to: 

(i) Appendix 3( TNL) for Underground sections(Rectangular Box) 

(ii) Appendix 3(ELE/AG) for Elevated and At-Grade Ballastless sections.  

(iii) Appendix 3(AG) for Surface (At-Grade) Ballasted sections 

b) Circular Tunnels 

In the case of Circular Tunnel, the cant is provided by raising the outer rail and 

suitably shifting the centre of the Circular Tunnel towards inside of curve and 

upwards. This has same effect as assuming rotation of the Circular Tunnel about 

midpoint of top of inner rail resulting in shift of Tunnel centre laterally towards 

inside of curve and also vertically upwards. 

For values of horizontal and vertical shifts of centre of Circular Tunnel for 

different values of cant, refer to Appendix-4 (TNL) and Figure-3. 

(C) Allowance for Vertical Curve (Vertical Throw) 

The provision at para 1.6.1 (c) above shall be applicable in this case also. Values of 

vertical throw V1 and V2 due to vertical curves of different radii are shown in Figure 5. 

1.7 MINIMUM TRACK SPACING ON CURVES 

Underground, Elevated and Surface Sections 

The worst case will be when the end of a bogie carriage on the inner track is opposite 

the centre of a similar carriage on the outer track. 

1.7.1 Without any structure between tracks 

The minimum track spacing on curves without any structure between tracks shall be 

the sum of the following: 

(i) (E + F), 

(ii) T1 (Extra lateral allowance due to curvature on inside of curve)  

(iii) T2 (Extra lateral allowance due to curvature on outside of curve)  

(iv) Minimum clearance between adjacent Kinematic Envelopes stipulated as under: 

a) 200 mm  for Underground Sections 
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b) 300 mm for Elevated Sections 

c) 300 mm  for Surface (At-Grade) Sections and 

Where, 

E is the distance from vertical axis of centre line of  tangent track to canted 
Kinematic Envelope on inside of curve at a height „h‟ (from rail level) for a given 
cant (Figure-4A)    and  

F is the distance from vertical axis of centre line of tangent track to canted 
Kinematic Envelope on outside of curve at a height  „h‟  (from rail level) for a 
given cant (Figure-4A). 

Notes:  

a) The value of „F‟, calculated from the formula at Figure 4A includes full relief 

due to Cant.  

b) The sum of 'E' and 'F' for same height (which are with cant effect only), 

shall be the maximum of values calculated for various heights from rail 

level.  

1.7.1.1 For values of E, F, T1 and T2, refer to the Appendices as shown below: 

 SECTIONS For E & F For T1 &T2__ 

(i) UG,Elev,At-Grade BLT 3A(TNL/ELE/AG) 2(TNL/ELE/AG) 

(ii) Surface (At-Grade)Ballasted 3A(AG) 2(AG) 

1.7.2 With a structure between adjacent tracks 

The minimum track spacing on curves with a structure between tracks shall be the sum 

of the following: 

(i) (E1 +T1) Minimum clearance to the structure from centre line of track  on inside of 

curve (for outer track) 

(ii) (F1 +T2) Minimum clearance to the structure from centre line of track on outside 

of curve (for inner track) 

(iii) Width of structure between adjacent tracks (measured across the tracks). 

Where, 

E1 is the horizontal distance from vertical axis of centre line of tangent track to 

canted Structure Gauge on inside of curve for a given cant, 

F1 is the horizontal distance from vertical axis of centre line of tangent track to 

canted Structure Gauge on outside of curve for a given cant, 

T1 is extra lateral allowance due to curvature on inside of curve and 

T2 is extra lateral allowance due to curvature on outside of curve  
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Notes:  

a) The values of E1 and F1 for a given cant Ca, shall each be the maximum of 

values at different heights of structure from rail level. In case the cant 

provided is greater than 50 mm on inner track, the value of F1 shall be for 

the cant of (Ca-50) mm. In case the cant provided is 50 mm or less on 

inner track, the value of F1 shall be for ZERO cant. 

b) Minimum track spacing, so worked out with a structure between the 

adjacent tracks shall not be less than that calculated as per para 1.7.1 for 

tracks without any structure between adjacent tracks. 

For values of E1, F1, T1 and T2, refer to the Appendices as shown in Table below: 

 SECTIONS E1 & F1 T1 & T2 

(i) Underground 3(TNL) 2(TNL/ELE/AG) 

(ii) Elevated & At Grade BLT 3(ELE/AG) 2(TNL/ELE/AG) 

(iii) At Grade Ballasted 3(AG) 2(AG) 

1.8 SPECIAL OPERATING CONDITIONS (COMMON FOR UNDERGROUND, 

ELEVATED AND AT GRADE)  

1.8.1 Scheduled maintenance of permanent wayside assets such as track, signalling, 

traction equipment etc shall be performed outside service hour only. 

1.8.2 No workman/equipment/structure are allowed between vehicle and structure gauge 

during operation of trains. 

1.8.3 At stations provided with Platform Screen Door the maximum operating speed for any 

train entering, leaving or passing through the station shall be limited to 50 kmph. 

1.9 ADDITIONAL OPERATING CONDITION FOR ELEVATED AND AT GRADE 

SECTION. 

1.9.1 In case of elevated corridor, the track is expected to be on the surface at some 

locations passing through populated areas and there are chances of people passing 

through the track. Considering this fact, the track in such lengths shall be robustly 

fenced. 

1.9.2 As the track will be open to climate, temperature variation will take place in the track, 

which may require patrolling of the section during extreme winter and summer. For this 

purpose, provision shall be made for visual inspection from the walk way on the 

outside of each track permitting safe walking for patrolmen during service hours. 
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CHAPTER-2 STATIONS 

2.1 MINIMUM SPACING OF TRACKS AT STATIONS 

Minimum Spacing of tracks at station on straight and on curve of radius of 1000 M and 

flatter, without any structure between adjoining tracks for: 

a) Underground Section  3650 mm  

b) Elevated Section 3750 mm 

c) At-Grade Section (ballastless track) 3750 mm 

d) At-Grade Section (ballasted track) 3800 mm 

2.2 PLATFORMS 

2.2.1 Maximum horizontal distance from centre of track to face 

of passenger platform coping 1525 mm (A) 

2.2.2 Minimum horizontal distance from centre of track  to face  

of passenger platform coping 1515 mm (B)  

Notes:  

a) Platform faces shall be flared away smoothly from the centre line of the track at 

either end for a distance of 1500 mm so as to give from centre of track a 

dimension : 

  5  mm 

b) For additional clearance for platforms on curves, refer to para 2.7. 

 

 Ballastless Ballasted 
   Track     Track   

2.2.3 (a) Maximum height above rail level for  

passenger platform 1085 mm 1095 mm 

(b) Minimum height above rail level for  

passenger platform 1075 mm 1085 mm 

Note:  

The height of platform serving superelevated track should be in relation to the 

plane passing through the top of both the rails. 

2.2.4 (i) Minimum horizontal distance of any  

isolated structure on a passenger  

platform from the edge of coping 2500 mm 
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(ii) Minimum horizontal distance of any  

continuous structure on a passenger  

platform from the edge of coping  3000 mm 

          

Note: 

The structure on the platform is treated as isolated if the length along the 

platform length is 2000 mm or less. Any structure having a length  exceeding 

2000 mm is treated as continuous structure. 

2.2.5 For Structure Gauge at stations, refer to Figures as under:  

a) For Underground Stations Figure-6(TNL) &6A(TNL) 

b) For Elevated Stations Figure No.6(ELE) 

c) For Surface (At-Grade) Station Figure No.6(AG) 

2.3 GRADIENTS  

2.3.1 Station Yards 

Gradient in station yards, unless special safety devices are adopted and / or special 

rules enforced to prevent accidents in accordance with approved special instructions, 

shall be as under: 

a) Maximum gradient 1 in 1000 

b) Desirable  Level 

Note: 

There shall be no change of grade / vertical curve within 30 metres of any points or 

crossings on Ballasted track. In the case of Ballastless track, there shall be no change 

of grade / vertical curve on the turnout. 

2.3.2 Mid Section 

Maximum gradient in Mid Section 1 in 25   

The gradient will be compensated for curvature at the rate of 0.04% per degree of 

curve. 

2.4 INTERLOCKING AND SIGNAL GEAR 

Maximum height above rail level of any part of interlocking or signal gear on either side 

of centre of track subject to the restrictions embodied in Note below shall be as under: 

a) In Underground Stations 

 From CL of track to 1150 mm 25 mm 

 From 1150 mm to 1670 mm 25 mm rising to 65 mm 

b) In Elevated Stations 
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 From C.L. of track to 1150 mm 25 mm 

 From 1150 mm to 1605 mm 25 mm increasing to 65 mm 

 From 1605 mm to 1755 mm 65 mm increasing to 200 mm 

c) In Surface Stations 

 From C.L. of track to 1160 mm 25 mm 

 From 1160 mm to 1615 mm 25 mm increasing to 65 mm 

 From 1615 mm to 1880 mm 65 mm increasing to 200 m 

Note: 

Except for check rails of ordinary and diamond crossings, or wing rails and point rails of 

crossings leading to snag dead ends, or such parts of signalling gear as are required 

to be actuated by the wheels, no gear or track fittings shall project above rail level for a 

distance of 229 mm outside and 140 mm inside the gauge face of the rails. 

2.5 POINTS & CROSSING 

2.5.1 Maximum clearance of check rail opposite nose of crossing 44 mm 

2.5.2 Minimum clearance of check rail opposite nose  

of crossings and at heel of switch rail 41 mm 

2.5.3 Maximum clearance of wing rail at nose of crossing 44 mm  

2.5.4 Minimum clearance of wing rail at nose of crossings. 41 mm 

2.5.5 Minimum clearance between toe of open switch and stock rail 115 mm  

2.5.6 Minimum radius of curvature for slip points, turnouts of crossover roads.  

a) For passenger running lines 120 metres 

b) For Depot lines and other than passenger running lines 100 metres 

2.5.7 Minimum angle of crossing (ordinary) for passenger running lines 1 in 7 

2.5.8 Diamond crossings not to be flatter than 1 in 6 

Notes: 

a) The above restrictions shall not apply to moveable diamond crossings 

b) There must be no change of super-elevation (of outer over inner rail) between 

points 18 metres outside toe of switch rail and nose of crossings respectively, 

except in the case of special crossing leading to snag dead-ends or under 

circumstances as provided for in item 2.6 below. 

2.5.9 Minimum length of tongue rail. 3660 mm 

2.6 SUPERELEVATION AND SPEED AT STATIONS ON CURVES WITH TURNOUTS OF 

CONTRARY AND SIMILAR FLEXURE. 
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2.6.1 Main Line: 

Subject to the permissible run through speed based on the standard of interlocking, the 

equilibrium super-elevation, calculated for the speed of the fastest train may be 

reduced by a maximum amount of 100 mm without reducing speed on the main line. 

2.6.2 Turnouts: 

i) Curves of contrary flexure 

The equilibrium superelevation (s) in mm should be  ={(1435+c)/127)}(V2 / R) 

Where, c= Rail head width, R = radius of turnout in metres and V is speed on 

turnout in Kmph. The permissible negative superelevation on the turnout (which 

is also the actual superelevation of the main line) may then be =(100 – s)  mm. 

ii) Curves of Similar flexure 

The question of reduction or otherwise of superelevation on the main line must 

necessarily be determined by the administration concerned.  In the case of a 

reverse curve close behind the crossing of a turnout, the superelevation may be 

run out at the maximum of 1 mm in 440 mm. 

2.7 ADDITIONAL CLEARANCE FOR PLATFORMS ON CURVES 

The additional clearance for platforms on curves is to be provided as under: 

2.7.1 On inside of curve:  Mid throw  

2.7.2 On outside of curve:  End throw  

The additional clearance for platforms on curves is shown at Appendix-5 

Note: 

1. As the minimum radius of Curve for stations is 1000 m, there will be no gauge 

widening at stations. 

2. No superelevation will be provided in passenger platform lines. 
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CHAPTER-3 ROLLING STOCK 

3.1 PASSENGER ELECTRIC MULTIPLE UNITS. 

1) Coach width 2880 mm 

2) Length of the coach body (maximum) 20800* mm 

(*The length of the Driving Motor Car may  

be increased up to 21050 mm, without  

exceeding the Kinematic Envelope given  

in this Schedule of Dimensions) 

3) Distance between bogie centres 14700 + 250 mm 

4) Kinematic Envelope for level tangent track 

(i) For Underground and Elevated Sections Figure No. 1(TNL/AG/ELE) 

(ii) For Surface (At-Grade) Sections Figure No. 1(AG) 

5) Minimum clearance above Rail level under  

dynamic condition of fully loaded vehicle  

under worst condition * for bogie mounted  

equipment 65 mm 

6) Minimum clearance above Rail level under  

dynamic condition of fully loaded vehicle  

under worst condition * for body mounted  

equipment 102 mm 

* The “worst condition” means that it is with the deflection of primary springs with 

maximum tread wear. 

7) Wheel 

(a) Maximum wheel gauge back to back distance 1360 mm  

(b) Minimum wheel gauge back to back distance 1358 mm 

8) a) Maximum diameter on the tread measured  

at 70 mm from the wheel gauge face 860 mm 

b) Minimum diameter on the tread measured  

at 70 mm from the wheel gauge face 780 mm 

9) a) Minimum projection for flange of new wheel  

measured from tread at 70 mm from the  

wheel gauge face 28 mm 
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b) Minimum projection for flange of worn wheel  

measured from tread at 70 mm from the  

wheel gauge face 36 mm 

10) a) Maximum thickness of flange of wheel  

measured from wheel gauge face at  

18 mm from outer edge of flange. 32.5 mm 

b) Minimum thickness of flange of wheel  

measured from wheel gauge face at  

18 mm from outer edge of flange. 22 mm 

11) Minimum width of wheel 135 ±1 mm 

12) Incline of tread 1 in 20 

13) Floor Height 

(a) Maximum height above rail level for  

floor of any unloaded vehicle 1130 mm 

(b) Minimum height above rail level for  

floor of any loaded vehicle under  

operating conditions 1100 mm 

14) a) Maximum height of centre  couplers above  

rail level for unloaded vehicle 815 mm 

b) Minimum height of centre  couplers above  

rail level for unloaded vehicle 740 mm 

15) Length over buffers/couplers 21900 mm 

16) Adjacent axles (maximum) 12750 mm 

17) Length of rigid wheel base for single bogie 2200 to 2400 mm 

3.2 LOCOMOTIVES AND ENGINEERING SERVICE VEHICLES 

Other items of rolling stock, viz. shunting locomotives and inspection cars, emergency 

re-railing van, track machines, etc., used on Kolkata Metro System, will conform with 

the Kinematic Envelope of the Passenger Electric Multiple Units as shown in  Figure-

1(TNL/AG/ELE) for Underground, Elevated and At-Grade ballastless sections and 

Figure-1(AG) for Surface (At-Grade) ballasted Sections.  



 

Page 16 

156 +/- 8 mm 

100mm 1370+/-10mm 

Track centre 

CHAPTER-4 ELECTRIC TRACTION 

4.1 ELECTRIC TRACTION 750 V DC (THIRD RAIL WITH TOP CURRENT COLLECTION) 

4.1.1 (a) Maximum height from top of rail level to current  

collecting surface of the conductor rail 164 mm 

(b) Minimum height from top of rail level to current  

collecting surface of the conductor rail 148 mm 

 

4.1.2 (a) Maximum distance of centre line of the conductor  

rail from the track centre  1380 mm 

(b) Minimum distance of centre line of the conductor  

rail from the track centre  1360 mm 

4.1.3 Minimum distance between the bottom of the shroud  

and the top of the conductor rail 100 mm 

4.1.4 Minimum distance between the centre line of the  

conductor rail and the shroud structure 110 mm  

4.1.5 (a) Minimum clearance between live parts of third  

rail / and structure in static and dynamic  

conditions as per IEC 60913 25 mm 

(b) Minimum clearance between live parts of third  

rail / vehicle and vehicle body as per IEC 60913 25 mm 

Note: Dimension in § 4.1.1, 4.1.3, 4.1.4 could be adjusted to some extent during the design 

stage between PS and RS contractor. 



RADIUS
OF

CURVE CANT

MAXIMUM
PERMISSIBLE

SPEED

UNDER GROUND
ELEVATED & AT

GRADE
BALLASTLESS

AT-GRADE
BALLASTED

metres mm kmph mm mm mm
3000 15 80 3650 3750 3800
2800 15 80 3650 3750 3800
2400 20 80 3650 3750 3800
2000 20 80 3650 3750 3800
1600 25 80 3650 3750 3800
1500 30 80 3650 3750 3800
1200 35 80 3650 3750 3800
1000 40 80 3650 3750 3800
800 55 80 3650 3750 3850
600 70 80 3700 3800 3850
500 85 80 3700 3800 3850
450 95 80 3750 3850 3900
400 105 80 3750 3850 3900
350 125 80 3800 3900 3950
300 125 75 3800 3900 3950
200 125 60 3900 4000 4050
175 125 55 NA 4050 4100
150 125 50 NA 4100 4150
120 125 45 NA 4200 4250

Notes:

MINIMUM DISTANCE BETWEEN ADJACENT
TRACKS

See note (a)

(a)  The track spacing shown in the table above is without any  column/structure
between two tracks and is with equal cant for both outer and inner tracks.
b) Track spacing shown in Table above is not applicable to stations which

between two adjacent radii. For higher radii, values may be extrapolated

should be calculated depending on specific requirement.
c)   Figures for any intermediate radius of curvature may be obtained by interpolating

Appendix-1

 SURFACE (AT-GRADE) SECTIONS
  ( REFERENCE:  PARA  1.1)

UNDER GROUND (TUNNELS), ELEVATED AND

PERMISSIBLE SPEED, CANT AND
 MINIMUM TRACK SPACING ON CURVES.
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SOD Report

REFERENCE:  PARA  1.6

RADIUS
(METERS)

R

MID-THROW
( 27940/R )

( mm)
( V )

NOSING INCLUDED IN
K.E/STRUCTURE

GAUGE FOR
TANGENT TRACK

(mm)
( N )

EXTRA GAUGE
TOLERANCE ON

CURVES               (mm)
(G)

 EXTRA
HORIZONTAL

SHIFT ON CURVE
(mm)
(T1)

REMARKS

120 232.8 34.0 9.0 208
150 186.3 34.0 9.0 161 GAUGE WIDENING ON
175 159.7 34.0 9.0 135 CURVES = 9 mm FOR CURVES
200 139.7 34.0 9.0 115 SHARPER THAN 500 M RADIUS
250 111.8 34.0 9.0 87 AND 3mm FOR CURVES WITH
300 93.1 34.0 9.0 68 RADIUS OF 500 M  TO LESS THAN 1000 M
350 79.8 34.0 9.0 55
400 69.9 34.0 9.0 45
450 62.1 34.0 9.0 37
500 55.9 34.0 3.0 25
600 46.6 34.0 3.0 16
700 39.9 34.0 3.0 9 T1=V-N+G for  V  EQUAL TO OR
800 34.9 34.0 3.0 4 GREATER THAN (N) AND
900 31.0 34.0 3.0 3 T1= G for V < (N)
1000 27.9 34.0 0.0 0.0
1200 23.3 34.0 0.0 0.0
1500 18.6 34.0 0.0 0.0
1600 17.5 34.0 0.0 0.0
2000 14.0 34.0 0.0 0.0
2400 11.6 34.0 0.0 0.0
2800 10.0 34.0 0.0 0.0
3000 9.3 34.0 0.0 0.0

Mid throw ( in mm ) V = (125 x C2) /R= 27940/R
Where 'C' is the distance between bogie centers = 14.700+0.250=14.950m OR 14.700 - 0.250=14.450 m. .
The  worst case will be with C=14.950 m m
R is the radius of curve in metres.
Mid throw ( in mm ) V = (125 x C2) /R= 27940/R

APPENDIX-2(TNL/ELE/AG)
 HORIZONTAL  SHIFT ON CURVES   - (CURVATURE EFFECT)

 TUNNEL/ELEVATED/AT GRADE BALLASTLESS SECTIONS
INSIDE OF CURVE
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RADIUS
(METERS)

R

END-THROW
( 30610/R )

(mm)           (V0)

EXTRA GAUGE
TOLERANCE ON

CURVES               (mm)
(G)

EXTRA NOSING
DUE TO EXTRA GAUGE

TOLERANCE (mm)
(EN)=Gx0,219723183

 EXTRA
HORIZONTAL

SHIFT ON CURVE
(mm)

T2=Vo+G+EN

REMARKS

120 255.1 9.0 2.0 266
150 204.1 9.0 2.0 215
175 174.9 9.0 2.0 186 GAUGE WIDENING ON
200 153.1 9.0 2.0 164 CURVES = 9 mm FOR CURVES
250 122.4 9.0 2.0 133 SHARPER THAN 500 M RADIUS
300 102.0 9.0 2.0 113 AND 3mm FOR CURVES WITH
350 87.5 9.0 2.0 98 RADIUS OF 500 M  TO LESS THAN 1000 M
400 76.5 9.0 2.0 88
450 68.0 9.0 2.0 79
500 61.2 3.0 0.7 65
600 51.0 3.0 0.7 55
700 43.7 3.0 0.7 47
800 38.3 3.0 0.7 42
900 34.0 3.0 0.7 38
1000 30.6 0.0 0.7 31
1200 25.5 0.0 0.7 26
1500 20.4 0.0 0.7 21
1600 19.1 0.0 0.7 20
2000 15.3 0.0 0.7 16
2400 12.8 0.0 0.7 13
2800 10.9 0.0 0.7 12
3000 10.2 0.0 0.7 11

20800
21050

250 THIS INCREASE WILL BE ON ONE SIDE FOR DRIVING CAB
10650 ((20800)/2)+250)
21300

HALF LENGTH FROM CENTRE OF 2 BOGIES
LENGTH FOR CALCULATIONS OF END THROW

 End Throw ( in mm ) Vo= (125 x C1
2) /R - (125xC2)/R = 30610/R

 Where 'C' is the distance between bogie centers = 14.700+0,250=14.950m OR 14.700-0.250=14.450m .
 Worst case will be with C=14.450
 'C1' is length of coach in meters = 21.30 m and 'R' is radius 0f curve in meters.

COACH  LENGTH=
FOR DMC IT CAN INCREASE TO

OUTSIDE OF CURVE

DIFFERENCE IN LENGTH
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REFERENCE  PARA  1.6

RADIUS
(METERS)

R

MID-THROW
( 27940/R )

( mm)
( V )

NOSING INCLUDED IN
K.E/STRUCTURE

GAUGE FOR TANGENT
TRACK                   (mm)

( N )

EXTRA GAUGE TOLERANCE
ON CURVES

(mm)
(G)

 EXTRA
HORIZONTAL

SHIFT ON CURVE
(mm)
(T1)

REMARKS

120 232.8 37 9.0 205
150 186.3 37 9.0 158
175 159.7 37 9.0 132
200 139.7 37 9.0 112 GAUGE WIDENING  ON
250 111.8 37 9.0 65 CURVES = 9 mm FOR CURVES
300 93.1 37 9.0 52 SHARPER THAN 500 M RADIUS
350 79.8 37 9.0 42 AND 3mm FOR CURVES WITH
400 69.9 37 9.0 34 RADIUS OF 500 M  TO LESS THAN 1000 M
450 62.1 37 9.0 28
500 55.9 37 3.0 13
600 46.6 37 3.0 6 T1=V-N+G for  V  EQUAL TO OR
700 39.9 37 3.0 1 GREATER THAN (N) AND
800 34.9 37 3.0 3 T1= G for V < (N)
900 31.0 37 3.0 3
1000 27.9 37 0.0 0.0
1200 23.3 37 0.0 0.0
1500 18.6 37 0.0 0.0
1600 17.5 37 0.0 0.0
2000 14.0 37 0.0 0.0
2400 11.6 37 0.0 0.0
2800 10.0 37 0.0 0.0
3000 9.3 37 0.0 0.0

R is the radius of curve in metres.
Mid throw ( in mm ) V = (125 x C2) /R= 27940/R

APPENDIX-2(AG)
 HORIZONTAL  SHIFT ON CURVES   - (CURVATURE EFFECT) -      SURFACE (AT-GRADE) BALLASTED SECTIONS

INSIDE OF CURVE

Mid throw ( in mm ) V = (125 x C2) /R= 27940/R
Where 'C' is the distance between bogie centers = 14.700+0.250=14.950m OR 14.700 - 0.250=14.450 m. .
The  worst case will be with C=14.950 mm
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RADIUS
(METERS)

R

END-THROW
( 30610/R )

( mm)
(V0)

EXTRA GAUGE
TOLERANCE ON

CURVES
(mm)
(G)

EXTRA NOSING DUE
TO EXTRA GAUGE

TOLERANCE
(mm)

(EN)=G x 0.219723183

 EXTRA
HORIZONTAL

SHIFT ON CURVE
(mm)

T2=Vo+G+EN

REMARKS

120 255.1 9.0 2.0 266
150 204.1 9.0 2.0 215
175 174.9 9.0 2.0 186
200 153.1 9.0 2.0 164 GAUGE WIDENING  ON
250 122.4 9.0 2.0 133 CURVES = 9 mm FOR CURVES
300 102.0 9.0 2.0 113 SHARPER THAN 500 M RADIUS
350 87.5 9.0 2.0 98 AND 3mm FOR CURVES WITH
400 76.5 9.0 2.0 88 RADIUS OF 500 M   TO LESS THAN 1000 M
450 68.0 9.0 2.0 79
500 61.2 3.0 0.7 65
600 51.0 3.0 0.7 55
700 43.7 3.0 0.7 47
800 38.3 3.0 0.7 42
900 34.0 3.0 0.7 38
1000 30.6 0.0 0.7 31
1200 25.5 0.0 0.7 26
1500 20.4 0.0 0.7 21
1600 19.1 0.0 0.7 20
2000 15.3 0.0 0.7 16
2400 12.8 0.0 0.7 13
2800 10.9 0.0 0.7 12
3000 10.2 0.0 0.7 11

20800
21050

250 THIS INCREASE WILL BE ON ONE SIDE FOR DRIVING CAB
10650 ((20800)/2)+250)
21300

DIFFERENCE IN LENGTH

 End Throw ( in mm ) Vo= (125 x C1
2) /R - (125xC2)/R = 30610/R

HALF LENGTH FROM CENTRE OF 2 BOGIES
LENGTH FOR CALCULATIONS OF END THROW

 Where 'C' is the distance between bogie centers = 14.700+0,250=14.950m OR 14.700-0.250=14.450m .
 Worst case will be with C=14.450
 'C1' is length of coach in meters = 21.30 m and 'R' is radius of curve in meters.

COACH  LENGTH=
FOR DMC IT CAN INCREASE TO

OUTSIDE OF CURVE
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h= 0 h= 75 h= 920 h= 1765 h= 3150 h= 3550 h= 3975 h= 3975

ab= 1670 ab= 1705 ab= 1705 ab= 1770 ab= 1805 ab= 1450 ab= 610 ab= 0

Cant Angle Sin cos tan    E1  F1 H1 H2   E1  F1 H1 H2   E1  F1 H1 H2   E1  F1 H1 H2    E1  F1 H1 H2    E1  F1 H1 H2    E1  F1 H1 H2    E1  F1 H1 H2

125 4.764 0.083 0.997 0.08334 1664 1664 201 -76 1705 1693 279 -4 1776 1623 1121 838 1910 1617 1968 1674 2060 1537 3352 3336 1740 1150 3721 3480 938 278 4074 3973 330 -330 4024 4024
120 4.573 0.080 0.997 0.07999 1665 1665 193 -73 1706 1694 271 -1 1773 1626 1113 841 1905 1624 1961 1678 2050 1548 3344 3056 1728 1162 3714 3483 925 291 4071 3974 317 -317 4022 4022
115 4.382 0.076 0.997 0.07664 1665 1665 185 -70 1706 1694 263 2 1770 1630 1105 845 1900 1630 1953 1682 2040 1559 3336 3060 1717 1174 3708 3486 912 304 4067 3974 304 -304 4021 4021
110 4.191 0.073 0.997 0.07329 1666 1666 177 -67 1706 1695 254 5 1768 1633 1097 848 1894 1636 1945 1686 2030 1570 3329 3065 1706 1187 3701 3490 899 318 4064 3975 291 -291 4019 4019
105 4.001 0.070 0.998 0.06994 1666 1666 169 -64 1706 1696 246 8 1765 1637 1089 851 1889 1643 1937 1690 2020 1581 3321 3069 1694 1199 3695 3493 886 331 4060 3975 277 -277 4018 4018
100 3.810 0.066 0.998 0.06659 1666 1666 161 -61 1706 1696 238 12 1762 1640 1081 855 1883 1649 1929 1693 2010 1592 3313 3073 1683 1211 3689 3496 873 345 4057 3976 264 -264 4016 4016
95 3.619 0.063 0.998 0.06325 1667 1667 153 -58 1706 1697 230 15 1760 1644 1073 858 1878 1655 1921 1697 2000 1603 3305 3077 1671 1223 3682 3499 860 358 4053 3976 251 -251 4015 4015
90 3.428 0.060 0.998 0.05991 1667 1667 145 -55 1706 1697 222 18 1757 1647 1065 861 1872 1661 1913 1701 1990 1613 3297 3081 1660 1235 3675 3502 847 371 4049 3976 238 -238 4013 4013
85 3.238 0.056 0.998 0.05657 1667 1667 137 -52 1707 1698 214 21 1754 1650 1057 865 1867 1667 1905 1705 1980 1624 3289 3086 1648 1247 3669 3505 834 385 4046 3977 225 -225 4011 4011
80 3.047 0.053 0.999 0.05323 1668 1668 129 -49 1707 1699 206 24 1751 1654 1049 868 1861 1674 1897 1708 1970 1635 3281 3090 1637 1259 3662 3508 820 398 4042 3977 211 -211 4009 4009
75 2.856 0.050 0.999 0.04990 1668 1668 121 -46 1707 1699 197 27 1749 1657 1041 871 1856 1680 1889 1712 1960 1646 3274 3094 1625 1271 3655 3511 807 411 4038 3977 198 -198 4008 4008
70 2.666 0.047 0.999 0.04656 1668 1668 113 -43 1707 1700 189 31 1746 1660 1033 875 1850 1686 1880 1716 1950 1657 3266 3098 1614 1283 3649 3514 794 424 4034 3977 185 -185 4006 4006
65 2.475 0.043 0.999 0.04323 1668 1668 105 -40 1707 1700 181 34 1743 1664 1025 878 1845 1692 1872 1719 1939 1667 3258 3102 1602 1295 3642 3517 781 438 4030 3977 172 -172 4004 4004
60 2.285 0.040 0.999 0.03990 1669 1669 97 -37 1707 1701 173 37 1740 1667 1017 881 1839 1698 1864 1723 1929 1678 3249 3106 1590 1307 3635 3519 768 451 4026 3978 158 -158 4002 4002
55 2.094 0.037 0.999 0.03657 1669 1669 89 -34 1707 1701 165 40 1737 1670 1009 885 1833 1704 1856 1727 1919 1689 3241 3109 1579 1319 3628 3522 755 464 4022 3978 145 -145 4000 4000
50 1.904 0.033 0.999 0.03324 1669 1669 80 -30 1707 1702 157 43 1735 1673 1001 888 1828 1710 1848 1730 1909 1699 3233 3113 1567 1331 3621 3525 742 478 4018 3978 132 -132 3998 3998
45 1.713 0.030 1.000 0.02991 1669 1669 72 -27 1706 1702 148 46 1732 1677 993 891 1822 1716 1840 1734 1898 1710 3225 3117 1555 1343 3614 3528 729 491 4014 3977 119 -119 3996 3996
40 1.523 0.027 1.000 0.02659 1669 1669 64 -24 1706 1702 140 50 1729 1680 985 894 1816 1722 1831 1737 1888 1721 3217 3121 1544 1355 3607 3530 715 504 4010 3977 106 -106 3994 3994
35 1.333 0.023 1.000 0.02326 1670 1670 56 -21 1706 1703 132 53 1726 1683 977 898 1811 1728 1823 1741 1878 1731 3209 3125 1532 1367 3600 3533 702 517 4006 3977 92 -92 3991 3991
30 1.142 0.020 1.000 0.01994 1670 1670 48 -18 1706 1703 124 56 1723 1686 969 901 1805 1734 1815 1744 1867 1742 3200 3128 1520 1379 3593 3535 689 531 4001 3977 79 -79 3989 3989
25 0.952 0.017 1.000 0.01661 1670 1670 40 -15 1706 1704 116 59 1720 1689 961 904 1799 1740 1807 1748 1857 1752 3192 3132 1509 1391 3586 3538 676 544 3997 3977 66 -66 3987 3987
20 0.761 0.013 1.000 0.01329 1670 1670 32 -12 1706 1704 108 62 1717 1693 953 907 1793 1746 1798 1751 1847 1763 3184 3136 1497 1403 3579 3540 663 557 3993 3977 53 -53 3985 3985
15 0.571 0.010 1.000 0.00997 1670 1670 24 -9 1706 1704 99 66 1714 1696 944 910 1788 1752 1790 1755 1836 1774 3175 3139 1485 1415 3572 3543 650 570 3988 3976 40 -40 3982 3982
10 0.381 0.007 1.000 0.00664 1670 1670 16 -6 1705 1704 91 69 1711 1699 936 914 1782 1758 1782 1758 1826 1784 3167 3143 1474 1426 3565 3545 636 584 3984 3976 26 -26 3980 3980
5 0.190 0.003 1.000 0.00332 1670 1670 8 -3 1705 1705 83 72 1708 1702 928 917 1776 1764 1773 1762 1815 1795 3158 3146 1462 1438 3557 3548 623 597 3980 3975 13 -13 3977 3977
0 0.000 0.000 1.000 0.00000 1670 1670 0 0 1705 1705 75 75 1705 1705 920 920 1770 1770 1765 1765 1805 1805 3150 3150 1450 1450 3550 3550 610 610 3975 3975 0 0 3975 3975

bc=hxtan =Lateral increment due to cant (measured along the line parallel to line joining top of rails).

E1=[ab+(h x tan )] x cos 
F1=[ab- (h x tan )] x cos 
H1=(Ca/2)+(h / cos )+(Ab-h x tan )xsin 
H2=(Ca/2)+(h/ cos )-(ab+h x tan )xsin 

ab=Ab=Distance from center line of vehicle to Structure gauge for Tangent track at height 'h' from rail level
ac=Distance from center line of Tangent tack to Structure Gauge for Canted track at height 'h' from rail level.

APPENDIX-3(TNL)

CANT EFFECT ON STRUCTURE GAUGE-HORIZONTAL
UNDER GROUND SECTIONS (RECTANGULAR BOX TUNNELS)

Height above rail level measured
perpendicular to plane of track
Distance from center line of track to
Structure Gauge for tangent track.

REFER TO FIGURE-4
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h= 0 h= 360 h= 360 h= 960 h= 1760 h= 3090 h= 3555 h= 4025 h= 4025

ab= 1755 ab= 1755 ab= 1650 ab= 1760 ab= 1820 ab= 1855 ab= 1560 ab= 610 ab= 0

Cant Angle Sin cos tan    E1  F1 H1 H2   E1  F1 H1 H2   E1  F1 H1 H2   E1  F1 H1 H2   E1  F1 H1 H2    E1  F1 H1 H2    E1  F1 H1 H2    E1  F1 H1 H2    E1  F1 H1 H2

125 4.764 0.083 0.997 0.0833 1749 1749 208 -83 1779 1719 567 275 1674 1614 558 284 1834 1674 1165 873 1960 1668 1968 1951 2105 1592 3296 2988 1850 1259 3735 3476 942 274 4124 4023 334 -334 4074 4074
120 4.573 0.080 0.997 0.0800 1749 1749 200 -80 1778 1721 559 279 1673 1616 550 287 1831 1678 1157 877 1955 1674 1960 1669 2095 1603 3288 2992 1838 1272 3728 3479 929 287 4121 4024 321 -321 4072 4072
115 4.382 0.076 0.997 0.0766 1750 1750 192 -77 1777 1722 551 282 1673 1618 543 290 1828 1681 1149 880 1949 1680 1951 1673 2086 1613 3280 2997 1827 1284 3721 3483 916 301 4117 4024 308 -308 4071 4071
110 4.191 0.073 0.997 0.0733 1750 1750 183 -73 1777 1724 542 286 1672 1619 535 293 1825 1685 1141 884 1944 1686 1943 1677 2076 1624 3272 3001 1816 1296 3715 3486 903 314 4114 4025 294 -294 4069 4069
105 4.001 0.070 0.998 0.0699 1751 1751 175 -70 1776 1726 534 289 1671 1621 527 297 1823 1689 1133 887 1938 1693 1935 1681 2066 1635 3264 3006 1804 1308 3708 3490 889 328 4110 4025 281 -281 4068 4068
100 3.810 0.066 0.998 0.0666 1751 1751 167 -67 1775 1727 526 293 1670 1622 519 300 1820 1692 1125 891 1933 1699 1927 1685 2056 1646 3256 3010 1793 1320 3701 3493 876 341 4107 4026 267 -267 4066 4066
95 3.619 0.063 0.998 0.0632 1752 1752 158 -63 1774 1729 518 296 1669 1624 511 303 1817 1696 1117 894 1927 1705 1919 1689 2046 1656 3248 3014 1781 1332 3694 3497 863 355 4103 4026 254 -254 4064 4064
90 3.428 0.060 0.998 0.0599 1752 1752 150 -60 1773 1730 509 299 1669 1626 503 306 1814 1699 1109 898 1922 1711 1911 1693 2036 1667 3240 3019 1770 1345 3687 3500 850 368 4099 4026 241 -241 4063 4063
85 3.238 0.056 0.998 0.0566 1752 1752 142 -57 1773 1732 501 303 1668 1627 495 309 1811 1703 1100 902 1916 1718 1902 1697 2027 1678 3232 3023 1758 1357 3680 3504 836 382 4096 4027 227 -227 4061 4061
80 3.047 0.053 0.999 0.0532 1753 1753 133 -53 1772 1733 493 306 1667 1629 487 312 1809 1706 1092 905 1911 1724 1894 1701 2017 1688 3224 3027 1747 1369 3673 3507 823 395 4092 4027 214 -214 4059 4059
75 2.856 0.050 0.999 0.0499 1753 1753 125 -50 1771 1735 485 310 1666 1630 479 315 1806 1710 1084 909 1905 1730 1886 1705 2007 1699 3216 3031 1735 1381 3666 3510 810 409 4088 4027 201 -201 4057 4057
70 2.666 0.047 0.999 0.0466 1753 1753 117 -47 1770 1736 476 313 1665 1631 471 318 1803 1713 1076 912 1900 1736 1878 1708 1997 1709 3208 3035 1724 1393 3659 3514 797 422 4084 4027 187 -187 4056 4056
65 2.475 0.043 0.999 0.0432 1753 1753 108 -43 1769 1738 468 316 1664 1633 463 321 1800 1717 1068 916 1894 1742 1869 1712 1987 1720 3200 3040 1712 1405 3652 3517 783 436 4080 4027 174 -174 4054 4054
60 2.285 0.040 0.999 0.0399 1754 1754 100 -40 1768 1739 460 320 1663 1634 455 324 1797 1720 1059 919 1889 1748 1861 1716 1977 1730 3191 3044 1700 1417 3644 3520 770 449 4076 4027 160 -160 4052 4052
55 2.094 0.037 0.999 0.0366 1754 1754 92 -37 1767 1741 451 323 1662 1636 448 327 1794 1724 1051 923 1883 1754 1853 1720 1967 1741 3183 3048 1689 1429 3637 3523 757 462 4072 4028 147 -147 4050 4050
50 1.904 0.033 0.999 0.0332 1754 1754 83 -33 1766 1742 443 326 1661 1637 440 330 1791 1727 1043 926 1877 1761 1844 1724 1957 1751 3175 3052 1677 1441 3630 3526 743 476 4068 4028 134 -134 4048 4048
45 1.713 0.030 1.000 0.0299 1754 1754 75 -30 1765 1743 435 330 1660 1638 432 333 1788 1731 1035 929 1872 1767 1836 1727 1947 1762 3167 3056 1666 1453 3623 3529 730 489 4064 4027 120 -120 4046 4046
40 1.523 0.027 1.000 0.0266 1754 1754 67 -27 1764 1745 427 333 1659 1640 424 336 1785 1734 1026 933 1866 1773 1828 1731 1936 1772 3158 3060 1654 1465 3615 3532 717 503 4060 4027 107 -107 4044 4044
35 1.333 0.023 1.000 0.0233 1755 1755 58 -23 1763 1746 418 337 1658 1641 416 339 1782 1737 1018 936 1860 1779 1819 1735 1926 1783 3150 3064 1642 1477 3608 3535 703 516 4056 4027 94 -94 4041 4041
30 1.142 0.020 1.000 0.0199 1755 1755 50 -20 1762 1747 410 340 1657 1642 408 342 1779 1741 1010 940 1855 1785 1811 1738 1916 1793 3141 3067 1631 1489 3600 3538 690 530 4051 4027 80 -80 4039 4039
25 0.952 0.017 1.000 0.0166 1755 1755 42 -17 1761 1749 402 343 1656 1644 400 345 1776 1744 1002 943 1849 1791 1802 1742 1906 1803 3133 3071 1619 1501 3593 3541 677 543 4047 4027 67 -67 4037 4037
20 0.761 0.013 1.000 0.0133 1755 1755 33 -13 1760 1750 393 347 1655 1645 392 348 1773 1747 993 947 1843 1796 1794 1746 1896 1814 3124 3075 1607 1513 3585 3544 663 556 4043 4027 53 -53 4035 4035
15 0.571 0.010 1.000 0.0100 1755 1755 25 -10 1759 1751 385 350 1654 1646 384 351 1769 1750 985 950 1837 1802 1786 1749 1886 1824 3116 3079 1595 1524 3578 3547 650 570 4038 4026 40 -40 4032 4032
10 0.381 0.007 1.000 0.0066 1755 1755 17 -7 1757 1753 377 353 1652 1648 376 354 1766 1754 977 953 1832 1808 1777 1753 1875 1834 3107 3083 1584 1536 3570 3550 637 583 4034 4026 27 -27 4030 4030
5 0.190 0.003 1.000 0.0033 1755 1755 8 -3 1756 1754 368 357 1651 1649 368 357 1763 1757 968 957 1826 1814 1769 1756 1865 1845 3099 3086 1572 1548 3563 3552 623 597 4030 4025 13 -13 4027 4027
0 0.000 0.000 1.000 0.0000 1755 1755 0 0 1755 1755 360 360 1650 1650 360 360 1760 1760 960 960 1820 1820 1760 1760 1855 1855 3090 3090 1560 1560 3555 3555 610 610 4025 4025 0 0 4025 4025

H2=(Ca/2)+(h/ cos a)-(ab+h x tan a)xsin a
ab=Ab=Distance from center line of vehicle to Structure gauge for Tangent track at height 'h' from rail level
ac=Distance from center line of tangent tack to Structure Gauge for Canted track at height 'h' from rail level.
bc=hxtan =Lateral increment due to cant (measured along the line parallel to line joining top of rails.

E1=[ab+(h x tan a)] x cos a
F1=[ab- (h x tan a)] x cos a
H1=(Ca/2)+(h / cos a)+(Ab-h x tan a)xsin a

APPENDIX-3(ELE/AG)

CANT EFFECT ON STRUCTURE GAUGE-HORIZONTAL
ELEVATED AND AT GRADE SECTIONS ( BALLASTLESS)

Height above rail level measured
perpendicular to plane of track
Distance from center line of track to Structure
Gauge for tangent track.

REFER TO FIGURE-4
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h= 0 h= 88 h= 88 h= 228 h= 3085 h= 3515 h= 4035 h= 4035
ab= ab= ab= ab= ab= ab= ab= ab=

Cant Angle
Degrees Sin Angle

RADIANS) cos tan    E1   F1 H1 H2    E1   F1 H1 H2    E1   F1 H1 H2    E1   F1 H1 H2    E1   F1 H1 H2    E1   F1 H1 H2    E1   F1 H1 H2    E1   F1 H1 H2

125 4.764 0.083 0.083 0.997 0.083 1759 1759 209 -84 1766 1752 297 4 1881 1866 306 -6 1892 1855 446 134 2130 1617 3293 2981 1871 1288 3697 3434 838 168 4126 4042 335 -335 4084 4081
120 4.573 0.080 0.080 0.997 0.080 1759 1759 201 -81 1766 1752 288 7 1881 1867 298 -2 1892 1856 437 137 2120 1628 3285 2985 1860 1300 3690 3437 825 182 4122 4042 322 -322 4082 4082
115 4.382 0.076 0.076 0.997 0.077 1760 1760 192 -77 1767 1753 280 10 1881 1868 289 2 1892 1857 428 141 2110 1639 3277 2990 1849 1312 3683 3441 812 195 4119 4042 308 -308 4081 4081
110 4.191 0.073 0.073 0.997 0.073 1760 1760 184 -74 1767 1754 272 14 1881 1869 280 5 1892 1858 420 145 2100 1649 3269 2994 1838 1324 3676 3445 799 209 4116 4042 295 -295 4079 4079
105 4.001 0.070 0.070 0.998 0.070 1761 1761 176 -71 1767 1755 263 17 1882 1869 271 9 1891 1860 411 149 2091 1660 3261 2999 1826 1336 3670 3448 785 222 4113 4042 282 -282 4078 4078
100 3.810 0.066 0.066 0.998 0.067 1761 1761 167 -67 1767 1755 255 21 1882 1870 263 13 1891 1861 402 153 2081 1671 3253 3003 1815 1348 3663 3452 772 236 4110 4043 268 -268 4076 4076
95 3.619 0.063 0.063 0.998 0.063 1761 1761 159 -64 1767 1756 247 24 1882 1871 254 17 1891 1862 394 156 2071 1682 3245 3008 1804 1360 3656 3455 759 249 4106 4043 255 -255 4074 4074
90 3.428 0.060 0.060 0.998 0.060 1762 1762 151 -61 1767 1757 238 27 1882 1871 245 20 1890 1863 385 160 2061 1692 3237 3012 1792 1372 3648 3459 745 263 4103 4043 241 -241 4073 4073
85 3.238 0.056 0.057 0.998 0.057 1762 1762 142 -57 1767 1757 230 31 1882 1872 237 24 1890 1864 376 164 2051 1703 3229 3016 1781 1384 3641 3462 732 276 4100 4043 228 -228 4071 4071
80 3.047 0.053 0.053 0.999 0.053 1763 1763 134 -54 1767 1758 222 34 1882 1873 228 28 1889 1865 368 168 2041 1713 3221 3021 1770 1396 3634 3466 719 290 4096 4042 214 -214 4069 4069
75 2.856 0.050 0.050 0.999 0.050 1763 1763 125 -50 1767 1758 213 37 1882 1873 219 32 1889 1866 359 172 2031 1724 3212 3025 1758 1408 3627 3469 705 303 4093 4042 201 -201 4067 4067
70 2.666 0.047 0.047 0.999 0.047 1763 1763 117 -47 1767 1759 205 41 1882 1874 210 35 1889 1867 350 175 2021 1734 3204 3029 1747 1420 3620 3472 692 317 4089 4042 188 -188 4066 4066
65 2.475 0.043 0.043 0.999 0.043 1763 1763 109 -44 1767 1760 197 44 1882 1874 202 39 1888 1868 341 179 2011 1745 3196 3033 1735 1432 3613 3476 679 330 4086 4042 174 -174 4064 4064
60 2.285 0.040 0.040 0.999 0.040 1764 1764 100 -40 1767 1760 188 48 1882 1875 193 43 1888 1869 333 183 2001 1756 3187 3038 1724 1444 3605 3479 665 344 4082 4042 161 -161 4062 4062
55 2.094 0.037 0.037 0.999 0.037 1764 1764 92 -37 1767 1761 180 51 1882 1876 184 47 1887 1870 324 187 1991 1766 3179 3042 1712 1455 3598 3482 652 357 4078 4041 147 -147 4060 4060
50 1.904 0.033 0.033 0.999 0.033 1764 1764 84 -34 1767 1761 172 54 1882 1876 175 50 1887 1871 315 190 1981 1776 3171 3046 1701 1467 3591 3485 639 371 4075 4041 134 -134 4058 4058
45 1.713 0.030 0.030 1.000 0.030 1764 1764 75 -30 1767 1762 163 58 1882 1877 167 54 1886 1872 307 194 1971 1787 3162 3050 1689 1479 3583 3489 625 384 4071 4041 121 -121 4056 4056
40 1.523 0.027 0.027 1.000 0.027 1764 1764 67 -27 1767 1762 155 61 1882 1877 158 58 1885 1873 298 198 1961 1797 3154 3054 1678 1491 3576 3492 612 398 4067 4040 107 -107 4054 4054
35 1.333 0.023 0.023 1.000 0.023 1765 1765 59 -24 1767 1762 147 64 1882 1877 149 62 1885 1874 289 202 1951 1808 3145 3058 1666 1503 3568 3495 599 411 4063 4040 94 -94 4051 4051
30 1.142 0.020 0.020 1.000 0.020 1765 1765 50 -20 1766 1763 138 68 1881 1878 140 66 1884 1875 280 205 1941 1818 3137 3062 1655 1515 3561 3498 585 424 4059 4039 80 -80 4049 4049
25 0.952 0.017 0.017 1.000 0.017 1765 1765 42 -17 1766 1763 130 71 1881 1878 132 69 1884 1876 272 209 1931 1828 3128 3066 1643 1526 3553 3501 572 438 4055 4039 67 -67 4047 4047
20 0.761 0.013 0.013 1.000 0.013 1765 1765 33 -13 1766 1764 121 75 1881 1879 123 73 1883 1877 263 213 1921 1839 3120 3070 1632 1538 3546 3504 559 451 4051 4038 54 -54 4045 4045
15 0.571 0.010 0.010 1.000 0.010 1765 1765 25 -10 1766 1764 113 78 1881 1879 114 77 1882 1878 254 217 1911 1849 3111 3074 1620 1550 3538 3507 545 465 4047 4037 40 -40 4042 4042
10 0.381 0.007 0.007 1.000 0.007 1765 1765 17 -7 1766 1764 105 81 1881 1879 105 81 1881 1878 245 221 1900 1859 3102 3077 1608 1562 3530 3509 532 478 4043 4037 27 -27 4040 4040
5 0.190 0.003 0.003 1.000 0.003 1765 1765 8 -3 1765 1765 96 85 1880 1880 97 84 1881 1879 237 224 1890 1870 3094 3081 1597 1573 3523 3512 518 492 4039 4036 13 -13 4037 4037
0 0.000 0.000 0.000 1.000 0.000 1765 1765 0 0 1765 1765 88 88 1880 1880 88 88 1880 1880 228 228 1880 1880 3085 3085 1585 1585 3515 3515 505 505 4035 4035 0 0 4035 4035

REFER TO FIGURE-4
E1=[ab+(h x tan )] x cos 
F1=[ab- (h x tan )] x cos
H1=(Ca/2)+(h / cos )+(Ab-h x tan )xsin
H2=(Ca/2)+(h/ cos )-(ab+h x tan )xsin
ab=Ab=Distance from center line of vehicle to Structure gauge for Tangent track at height 'h' from rail level
ac=Distance from center line of Tangent track to Structure Gauge for Canted track at height 'h' from rail level.
bc=hxtan =Lateral increment due to cant (measured along the line parallel to line joining top of rails).

Distance from center line of track to Structure Gauge for

APPENDIX-3(AG)

CANT EFFECT ON STRUCTURE GAUGE-HORIZONTAL
AT-GRADE SECTIONS (BALLASTED TRACK)

ALL FIGURES ARE IN  mm
Height above rail level measured
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h= 996 h= 1769 h= 3051 h= 3266 h= 3430 h= 3486 h= 3681 h= 3873

ab= 1610 ab= 1667 ab= 1701 ab= 1565 ab= 1351 ab= 1351 ab= 965 ab= 574

Cant Angle   aSin a Angle a
( RADIANS)

cos a tan a    E   F H1 H2   E   F H1 H2    E   F H1 H2    E   F H1 H2    E   F H1 H2    E   F H1 H2    E   F H1 H2    E   F H1 H2

125 4.764 0.083 0.083 0.997 0.083 1687 1522 1189 921 1808 1514 1964 1687 1949 1442 3244 2962 1831 1288 3447 3187 1631 1061 3593 3581 1636 1057 3649 3424 1267 656 3811 3651 894 250 3970 3874
120 4.573 0.080 0.080 0.997 0.080 1684 1525 1181 924 1803 1521 1956 1690 1939 1452 3237 2966 1820 1300 3440 3191 1620 1073 3587 3371 1625 1069 3643 3427 1255 668 3806 3652 881 263 3966 3875
115 4.382 0.076 0.076 0.997 0.077 1681 1529 1174 928 1797 1527 1949 1694 1929 1463 3230 2970 1810 1311 3434 3194 1609 1085 3581 3374 1613 1081 3637 3430 1243 681 3801 3654 868 276 3963 3875
110 4.191 0.073 0.073 0.997 0.073 1678 1533 1166 931 1792 1533 1941 1697 1919 1473 3222 2974 1800 1322 3427 3198 1598 1097 3575 3377 1602 1093 3630 3433 1231 693 3797 3656 856 289 3960 3876
105 4.001 0.070 0.070 0.998 0.070 1676 1537 1158 934 1786 1540 1933 1701 1910 1484 3215 2977 1789 1333 3420 3201 1587 1108 3568 3380 1591 1104 3624 3436 1219 706 3792 3657 843 302 3956 3876
100 3.810 0.066 0.066 0.998 0.067 1673 1540 1151 937 1781 1546 1926 1704 1900 1495 3207 2981 1779 1345 3413 3205 1576 1120 3562 3383 1580 1116 3618 3439 1207 718 3787 3659 830 315 3953 3876
95 3.619 0.063 0.063 0.998 0.063 1670 1544 1143 940 1775 1552 1918 1708 1890 1505 3200 2985 1768 1356 3406 3208 1565 1132 3556 3385 1568 1128 3612 3441 1195 731 3782 3660 817 328 3949 3877
90 3.428 0.060 0.060 0.998 0.060 1667 1548 1135 943 1770 1558 1911 1711 1880 1516 3192 2989 1758 1367 3399 3212 1554 1143 3550 3388 1557 1140 3606 3444 1183 743 3777 3662 805 341 3945 3877
85 3.238 0.056 0.057 0.998 0.057 1664 1551 1128 946 1764 1564 1903 1715 1871 1526 3185 2993 1747 1378 3392 3215 1543 1155 3543 3391 1546 1152 3599 3447 1171 756 3772 3663 792 354 3942 3877
80 3.047 0.053 0.053 0.999 0.053 1661 1555 1120 949 1759 1571 1895 1718 1861 1536 3177 2996 1736 1389 3385 3218 1531 1167 3537 3393 1534 1164 3593 3449 1159 768 3767 3665 779 367 3938 3877
75 2.856 0.050 0.050 0.999 0.050 1658 1558 1112 952 1753 1577 1887 1721 1851 1547 3169 3000 1726 1400 3377 3221 1520 1178 3531 3396 1523 1176 3586 3452 1147 780 3762 3666 766 380 3934 3877
70 2.666 0.047 0.047 0.999 0.047 1655 1562 1105 955 1747 1583 1880 1725 1841 1557 3162 3004 1715 1411 3370 3225 1509 1190 3524 3398 1512 1187 3580 3454 1135 793 3757 3667 754 393 3931 3877
65 2.475 0.043 0.043 0.999 0.043 1652 1565 1097 958 1742 1589 1872 1728 1831 1568 3154 3007 1705 1422 3363 3228 1498 1202 3518 3401 1500 1199 3574 3457 1123 805 3752 3668 741 406 3927 3877
60 2.285 0.040 0.040 0.999 0.040 1648 1569 1089 961 1736 1595 1864 1731 1821 1578 3146 3011 1694 1434 3356 3231 1487 1213 3511 3403 1489 1211 3567 3459 1111 817 3747 3670 728 419 3923 3877
55 2.094 0.037 0.037 0.999 0.037 1645 1573 1082 964 1731 1601 1856 1734 1811 1588 3139 3014 1683 1445 3349 3234 1475 1225 3505 3406 1477 1223 3561 3462 1099 830 3741 3671 715 432 3919 3877
50 1.904 0.033 0.033 0.999 0.033 1642 1576 1074 967 1725 1607 1848 1738 1801 1599 3131 3018 1673 1456 3341 3237 1464 1236 3498 3408 1466 1234 3554 3464 1087 842 3736 3672 702 445 3915 3877
45 1.713 0.030 0.030 1.000 0.030 1639 1579 1066 970 1719 1613 1841 1741 1791 1609 3123 3021 1662 1467 3334 3240 1453 1248 3491 3411 1455 1246 3547 3467 1075 855 3731 3673 690 458 3911 3877
40 1.523 0.027 0.027 1.000 0.027 1636 1583 1058 973 1713 1619 1833 1744 1781 1619 3115 3025 1651 1478 3326 3243 1442 1259 3485 3413 1443 1258 3541 3469 1062 867 3725 3674 677 471 3907 3876
35 1.333 0.023 0.023 1.000 0.023 1633 1586 1051 976 1708 1625 1825 1747 1771 1630 3107 3028 1641 1489 3319 3246 1430 1271 3478 3415 1432 1270 3534 3471 1050 879 3720 3675 664 484 3903 3876
30 1.142 0.020 0.020 1.000 0.020 1630 1590 1043 979 1702 1631 1817 1750 1761 1640 3099 3031 1630 1500 3312 3249 1419 1282 3471 3417 1420 1281 3527 3473 1038 891 3715 3676 651 497 3899 3876
25 0.952 0.017 0.017 1.000 0.017 1626 1593 1035 982 1696 1637 1809 1754 1751 1650 3091 3035 1619 1511 3304 3252 1408 1294 3464 3420 1409 1293 3520 3476 1026 904 3709 3677 638 510 3895 3875
20 0.761 0.013 0.013 1.000 0.013 1623 1597 1027 985 1690 1643 1801 1757 1741 1660 3083 3038 1608 1521 3297 3255 1396 1305 3458 3422 1397 1305 3514 3478 1014 916 3703 3678 625 522 3890 3875
15 0.571 0.010 0.010 1.000 0.010 1620 1600 1019 987 1685 1649 1793 1760 1731 1671 3075 3041 1597 1532 3289 3258 1385 1317 3451 3424 1386 1316 3507 3480 1002 928 3698 3679 613 535 3886 3875
10 0.381 0.007 0.007 1.000 0.007 1617 1603 1012 990 1679 1655 1785 1763 1721 1681 3067 3045 1587 1543 3281 3261 1374 1328 3444 3426 1374 1328 3500 3482 989 941 3692 3680 600 548 3882 3874
5 0.190 0.003 0.003 1.000 0.003 1613 1607 1004 993 1673 1661 1777 1766 1711 1691 3059 3048 1576 1554 3274 3263 1362 1340 3437 3428 1363 1339 3493 3484 977 953 3687 3680 587 561 3877 3874
0 0.000 0.000 0.000 1.000 0.000 1610 1610 996 996 1667 1667 1769 1769 1701 1701 3051 3051 1565 1565 3266 3266 1351 1351 3430 3430 1351 1351 3486 3486 965 965 3681 3681 574 574 3873 3873

REFER TO FIGURE-4A
E=[ab+(h x tan )] x cos 
F=[ab- (h x tan )] x cos 
H1=(Ca/2)+(h / cos )+(Ab-h x tan )xsin 
H2=(Ca/2)+(h/ cos )-(ab+h x tan )xsin 

ab=Ab=Distance from center line of vehicle to K.E for Tangent track at height 'h' from rail level
ac=Distance from center line of Tangent track to K.E for Canted track at height 'h' from rail level.
bc=hxtan =Lateral increment due to cant(measured along the line parallel to line joining top of rails.

APPENDIX- 3A(TNL/ELE/AG)

CANT EFFECT ON KINEMATIC ENVELOPE-HORIZONTAL
ELEVATED, UNDERGROUND AND AT GRADE BALLASTLESS SECTIONS

Height above rail level measured
perpendicular to plane of track
Distance from center line of
track to K.E for tangent track.
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h= 987 h= 1760 h= 3040 h= 3241 h= 3295 h= 3390 h= 3446 h= 3885

ab= 1625 ab= 1686 ab= 1730 ab= 1591 ab= 1530 ab= 1380 ab= 1380 ab= 470

Cant Angle   a Sin a Angle a          ( RADIANS)cos a tan a    E   F H1 H2   E   F H1 H2    E   F H1 H2    E   F H1 H2    E   F H1 H2    E   F H1 H2    E   F H1 H2    E  F H1 H2

125 4.764 0.083 0.083 0.997 0.083 1701 1537 1181 911 1826 1534 1956 1676 1977 1472 3236 2948 1855 1316 3424 3160 1798 1251 3473 3460 1657 1094 3555 3326 1661 1089 3611 3382 791 146 3973 3895
120 4.573 0.080 0.080 0.997 0.080 1699 1541 1173 914 1821 1540 1949 1680 1967 1482 3228 2952 1844 1328 3418 3164 1788 1262 3467 3223 1646 1105 3549 3329 1650 1101 3605 3385 778 159 3970 3895
115 4.382 0.076 0.076 0.997 0.077 1696 1545 1166 917 1816 1547 1941 1684 1957 1493 3221 2956 1834 1339 3411 3167 1777 1274 3460 3226 1635 1117 3543 3332 1639 1113 3599 3388 765 172 3967 3895
110 4.191 0.073 0.073 0.997 0.073 1693 1549 1158 921 1810 1553 1934 1687 1948 1503 3213 2960 1824 1350 3404 3171 1767 1285 3453 3229 1624 1129 3537 3335 1628 1124 3593 3391 753 185 3964 3895
105 4.001 0.070 0.070 0.998 0.070 1690 1552 1150 924 1805 1559 1926 1691 1938 1514 3206 2964 1813 1361 3397 3175 1756 1296 3446 3233 1613 1140 3531 3338 1617 1136 3586 3394 740 198 3961 3895
100 3.810 0.066 0.066 0.998 0.067 1687 1556 1143 927 1799 1565 1918 1694 1928 1524 3198 2968 1803 1372 3390 3178 1746 1308 3439 3236 1602 1152 3524 3341 1606 1148 3580 3397 727 211 3958 3895
95 3.619 0.063 0.063 0.998 0.063 1684 1559 1135 930 1794 1572 1910 1698 1918 1535 3191 2972 1792 1383 3382 3182 1735 1319 3433 3239 1591 1163 3518 3344 1595 1160 3574 3400 714 224 3954 3895
90 3.428 0.060 0.060 0.998 0.060 1681 1563 1127 933 1788 1578 1903 1701 1909 1545 3183 2976 1782 1394 3375 3185 1724 1330 3426 3243 1580 1175 3511 3346 1584 1171 3567 3402 701 237 3951 3895
85 3.238 0.056 0.057 0.998 0.057 1678 1567 1120 936 1783 1584 1895 1704 1899 1556 3175 2980 1772 1405 3368 3188 1714 1341 3419 3246 1569 1186 3505 3349 1572 1183 3561 3405 689 250 3948 3895
80 3.047 0.053 0.053 0.999 0.053 1675 1570 1112 939 1777 1590 1887 1708 1889 1566 3168 2984 1761 1416 3361 3192 1703 1353 3412 3249 1558 1198 3499 3352 1561 1195 3554 3408 676 263 3944 3895
75 2.856 0.050 0.050 0.999 0.050 1672 1574 1104 942 1772 1596 1879 1711 1879 1576 3160 2988 1751 1428 3354 3195 1692 1364 3405 3252 1547 1209 3492 3355 1550 1207 3548 3410 663 276 3941 3894
70 2.666 0.047 0.047 0.999 0.047 1669 1577 1097 945 1766 1602 1872 1715 1870 1587 3152 2991 1740 1439 3346 3198 1682 1375 3398 3255 1536 1221 3486 3357 1539 1218 3541 3413 650 289 3938 3894
65 2.475 0.043 0.043 0.999 0.043 1666 1581 1089 948 1760 1608 1864 1718 1860 1597 3144 2995 1729 1450 3339 3202 1671 1386 3391 3258 1525 1232 3479 3360 1528 1230 3535 3416 637 302 3934 3894
60 2.285 0.040 0.040 0.999 0.040 1663 1584 1081 951 1755 1614 1856 1721 1850 1607 3137 2999 1719 1461 3332 3205 1660 1397 3383 3261 1514 1244 3472 3362 1516 1242 3528 3418 625 315 3931 3893
55 2.094 0.037 0.037 0.999 0.037 1660 1588 1073 954 1749 1621 1848 1725 1840 1618 3129 3002 1708 1471 3324 3208 1649 1409 3376 3264 1503 1255 3466 3365 1505 1253 3522 3421 612 328 3927 3893
50 1.904 0.033 0.033 0.999 0.033 1657 1591 1065 957 1744 1627 1840 1728 1830 1628 3121 3006 1698 1482 3317 3211 1639 1420 3369 3267 1492 1267 3459 3367 1494 1265 3515 3423 599 341 3923 3892
45 1.713 0.030 0.030 1.000 0.030 1654 1595 1058 960 1738 1633 1832 1731 1820 1638 3113 3009 1687 1493 3310 3214 1628 1431 3362 3270 1481 1278 3452 3370 1482 1276 3508 3426 586 354 3920 3892
40 1.523 0.027 0.027 1.000 0.027 1651 1598 1050 963 1732 1639 1824 1735 1810 1649 3105 3013 1677 1504 3302 3218 1617 1442 3355 3273 1470 1289 3445 3372 1471 1288 3501 3428 573 367 3916 3891
35 1.333 0.023 0.023 1.000 0.023 1648 1602 1042 966 1726 1645 1816 1738 1800 1659 3097 3016 1666 1515 3295 3221 1606 1453 3347 3276 1458 1301 3439 3374 1460 1299 3495 3430 560 380 3912 3891
30 1.142 0.020 0.020 1.000 0.020 1644 1605 1034 969 1721 1651 1808 1741 1790 1669 3089 3020 1655 1526 3287 3224 1595 1464 3340 3279 1447 1312 3432 3377 1448 1311 3488 3433 547 392 3909 3890
25 0.952 0.017 0.017 1.000 0.017 1641 1608 1026 972 1715 1657 1800 1744 1780 1679 3081 3023 1645 1537 3279 3227 1585 1475 3332 3282 1436 1323 3425 3379 1437 1323 3481 3435 534 405 3905 3889
20 0.761 0.013 0.013 1.000 0.013 1638 1612 1019 975 1709 1662 1792 1747 1770 1689 3073 3027 1634 1548 3272 3230 1574 1486 3325 3284 1425 1335 3418 3381 1426 1334 3474 3437 522 418 3901 3888
15 0.571 0.010 0.010 1.000 0.010 1635 1615 1011 978 1703 1668 1784 1751 1760 1700 3065 3030 1623 1559 3264 3232 1563 1497 3318 3287 1414 1346 3411 3384 1414 1346 3467 3440 509 431 3897 3888
10 0.381 0.007 0.007 1.000 0.007 1632 1618 1003 981 1698 1674 1776 1754 1750 1710 3056 3033 1612 1569 3256 3235 1552 1508 3310 3290 1402 1357 3404 3386 1403 1357 3460 3442 496 444 3893 3887
5 0.190 0.003 0.003 1.000 0.003 1628 1622 995 984 1692 1680 1768 1757 1740 1720 3048 3037 1602 1580 3249 3238 1541 1519 3303 3292 1391 1369 3397 3388 1391 1369 3453 3444 483 457 3889 3886
0 0.000 0.000 0.000 1.000 0.000 1625 1625 987 987 1686 1686 1760 1760 1730 1730 3040 3040 1591 1591 3241 3241 1530 1530 3295 3295 1380 1380 3390 3390 1380 1380 3446 3446 470 470 3885 3885

REFER TO FIGURE-4A
E=[ab+(h x tan )] x cos 
F=[ab- (h x tan )] x cos 
H1=(Ca/2)+(h / cos )+(Ab-h x tan )xsin 
H2=(Ca/2)+(h/ cos )-(ab+h x tan )xsin 
ab=Ab=Distance from center line of vehicle to K.E for Tangent track at height 'h' from rail level

ac=Distance from center line of Tangent tack to K.E for Canted track at height 'h' from rail level.
bc=hxtan =Lateral increment due to cant(measured along the line parallel to line joining top of rails.

APPENDIX-3A(AG)

CANT EFFECT ON KINEMATIC ENVELOPE-HORIZONTAL
SURFACE (AT-GRADE) SECTIONS- BALLASTED TRACK

Height above rail level measured
perpendicular to plane of track
Distance from center line of
track to K.E for tangent track.
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CANT
(mm)

Angle 
in

degrees

Lateral
shift of
tunnel

centre=X

Vertical
shift of
tunnel

centre=Y

REMARKS

125 4.764 155 56
120 4.573 149 54 (a) THE CANT IS PROVIDED BY ROTATING THE TUNNEL ABOUT THE MID POINT OF TOP OF

INNER RAIL
115 4.382 143 52 THIS WILL RESULT IN LATERAL AND VERTICAL SHIFT OF THE CENTRE OF THE CIRCULAR

TUNNEL.
110 4.191 136 50
105 4.001 130 48 (b)  LATERAL SHIFT OF THE CENTRE OF TUNNEL (TOWARDS INSIDE OF CURVE)
100 3.81 124 46 X= [{2 x (r-D1)/sin } x { sin /2}] x cos (90-  - /2)

95 3.619 118 44 ( c )   VERTICAL SHIFT OF THE CENTRE OF TUNNEL (UPWARDS)
90 3.428 111 42 Y=[ {2 X (r-D1)/sin } x { sin /2}] x  sin (90- - /2)
85 3.238 105 40 Where 'r' is internal radius of the circular tunnel=2600 mm
80 3.047 99 37 D1 = depth from rail level to invert of circular tunnel=760 mm
75 2.856 93 35 = angle of rotation=sin-1 (Cant/g) and
70 2.666 86 33 = angle subtended by line joining top of two rails and the line joining mid point of top of inner rail and

the centre of circular Tunnel
65 2.475 80 31
60 2.285 74 29  = tan-1[(r-D1) / ( g/2)] in degrees=
55 2.094 68 26 67.75703907
50 1.904 62 24 g= Centre to centre of rails = 1505 mm
45 1.713 55 22
40 1.523 49 19
35 1.333 43 17
30 1.142 37 15
25 0.952 31 12
20 0.761 25 10
15 0.571 18 7
10 0.381 12 5

5 0.19 6 2
0 0 0 0

All figures are in mm

APPENDIX-4 (TNL)

LATERAL AND VERTICAL SHIFT OF CENTRE OF CICULAR TUNNEL
 FOR DIFFERENT CANT VALUES (WITH D1=760 mm)

REFER TO FIGURE-3 AND PARAs 1.6.1 (B)-b AND 1.6.2 (B)-b
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INSIDE OF
CURVE

OUTSIDE OF
CURVE

3000 0 9 10 Extra allowance for curves:
2400 0 12 13 (a) Inside of curve := Midthrow
2000 0 14 15 = (27940/R)
1800 0 16 17 b) Outside of curve: = End throw
1600 0 17 19 =(30610/R)
1500 0 19 20 Additional sway has not been taken to reduce the extra clearance on curved
1200 0 23 26 platforms for the safety of the passengers.
1000 0 28 31 Distance between bogie centers=C.C=14700+/- 250 mm.

For worst condition:
C for midthrow is taken as 14.95 M & for end throw as 14.45 M
C1= Length of vehicle = 21.3 M
No Cant or Gauge widening is to be provided

APPENDIX-5
UNDER GROUND, ELEVATED AND  SURFACE STATIONS
ADDITIONAL CLEARANCE FOR PLATFORMS ON CURVES

REFERENCE: PARA 2.7

RADIUS
(meters)

CANT
Ca

(mm)

EXTRA ALLOWANCE
(mm) REMARKS
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1610

1667

1701

1565

1351

965

574

9
7

2
1
7

9
9
6

1
7
6
9

3
0
5
1

3
2
6
6

3
4
3
0

3
4
8
6

3
6
8
1

3
8
7
3

1435

RAIL LEVEL

880
1150

1605

1459

NOTES:
1. ALL DIMENSIONS ARE IN mm

2. HORIZONTAL AND VERTICAL SHIFTS
DUE TO CURVES INCLUDING VERTICAL

3. KINEMATIC ENVELOPE IS VALID FOR

VEHICLES WITH SEALED WINDOWS AND

DOORS CLOSED WHILE IN MOTION

CURVES AND CANT SHALL BE EXTRA
COACH PROFILE

1505
C/C OF RAILS

5
6

ON LEVEL/CONSTANT GRADE TANGENT TRACK
WITH BALLASTLESS TRACK

UNDER GROUND, AT GRADE AND ELEVATED SECTIONS

KINEMATIC ENVELOPE FOR

NOT TO SCALE

DATE: June 2011

CONSULTANTS

SCALE:

KOLKATA METRO RAIL CORPORATION LTD.

STANDARD GAUGE (1435 mm)- 750 VOLT D.C. TRACTION

FIGURE NO. 1(TNL/AG/ELE) REFERENCE: PARA NO. 1.4 (a), 3.1(4) (i), 3.2

C
.L

.
O

F
T

R
A

C
K

KINEMATIC ENVELOPE

TANGENT TRACK

COMMON (ELE ,TUNNEL
& AT GRADE BALLASTLESS)
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NOT TO SCALE

DATE:      August  2010
CONSULTANTS

SCALE:

KOLKATA METRO RAIL CORPORATION LTD.
STANDARD GAUGE (1435 mm)- 750 VOLT D.C. TRACTION

   FIGURE NO.  1(AG)                               REFERENCE:   PARA NO. 1.4 (b), 3.1 (4) (ii), 3.2
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1435
RAIL LEVEL

COACH PROFILE

1505
C/C OF RAILS

LEVEL/CONSTANT GRADE TANGENT TRACK
STRUCTURE GAUGE FOR

NOT TO SCALE

DATE:

CONSULTANTS

SCALE:

KOLKATA METRO RAIL CORPORATION LTD.

STANDARD GAUGE (1435 mm)- 750 VOLT D.C. TRACTION

FIGURE NO. 2(TNL) REFERENCE: PARA NO. 1.3.1(a), 1.5.1

C
.L

.
O

F
T

R
A

C
K

7
6
0

4
6
5

3
8
0

35
8

370

441

829

727

7
5

1670

101

100

101

1
0
2

1
0
2

610

1
2

3

4

5

6

7

8

7
5

9
2
0

17051
7
6
5

1770

3
1
5
0

1805

3
5
5
0

1450

R2600

115
1
0
0

164

IN
S
ID

E
O

F
C
U

R
V
E

O
U

T
S
ID

E
O

F
C
U

R
V
E

ALLOWANCE FOR
CURVATURE

R=200m
INSIDE OF CURVE

KINEMATIC ENVELOPE
ELEVATED AND TUNNEL
LEVEL TANGENT TRACK

ALLOWANCE FOR
CURVATURE

R=200m
OUTSIDE OF CURVE

STRUCTURE GAUGE
LEVEL TANGENT TRACK

STRUCTURE GAUGE
FOR CURVE OF R=200m

POINT X Y

1

2

3

4

5

6

7

8

0 3975

610 3975

1450 3550

1805 3150

1770 1765

1705 920

1705 75

1670 0NOTES:

1. ALL DIMENSIONS ARE IN mm

2. HORIZONTAL AND VERTICAL SHIFTS DUE TO CURVE
(INCLUDING VERTICAL CURVE) AND CANT SHALL BE EXTRA

3. CANT WILL BE PROVIDED BY RAISING OUTER RAIL AND
SHIFTING OF THE CENTRE OF CIRCULAR TUNNEL TOWARDS
INSIDE OF CURVE AND UPWARDS.THIS WILL HAVE SAME
EFFECT AS ROTATING THE CIRCULAR TUNNEL ABOUT THE
MID POINT OF TOP OF INNER RAIL

4. STRUCTURE GAUGE AND KINEMATIC ENVELOPE ARE VALID
FOR VEHICLES WITH SEALED WINDOWS AND DOORS
CLOSED WHILE IN MOTION

5. MINIMUM CLEARANCE BETWEEN KINEMATIC ENVELOPE AND
STRUCTURE GAUGE IS 100mm

6. FOR DETAILS OF KINEMATIC ENVELOPE, REFER TO FIGURE
NO. 1 - (TNL/AG/ELE)

AND CURVED TRACK WITH RADIUS = 200m
CIRCULAR TUNNEL (5200 mm DIA)

OUTSIDE STATIONS

3
9
7
5

COORDINATES

RECTANGULAR BOX TUNNEL

June 2011
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STRUCTURE GAUGE FOR
ELEVATED AND AT GRADE SECTIONS

KINEMATIC ENVELOPE COMMON FOR
TUNNEL AND ELEVATED TRACK

NOTES:
1. ALL DIMENSION ARE IN mm.

2. HORIZONTAL AND VERTICAL SHIFTS DUE TO CURVE

(INCLUDING VERTICAL CURVE) AND CANT SHALL BE EXTRA.

3.STRUCTURE GAUGE AND KINEMATIC ENVELOPE ARE VALID

FOR VEHICLES WITH SEALED WINDOWS AND DOORS CLOSED

CLOSED WHILE IN MOTION

4. MINIMUM CLEARANCE BETWEEN KINEMATIC ENVELOPE AND

STRUCTURE GAUGE IS 150 mm

1435

5. FOR DETAILS OF KINEMATIC ENVELOPE, REFER TO

FIGURE NO. 1(TNL/ELE)

ON ELEVATED AND AT GRADE SECTIONS (BALLASTLESS TRACK)

REFERENCE : PARA 1.3.1 (b), 1.5.2FIGURE No. 2(ELE/AG)

OUTSIDE STATIONS
LEVEL/ CONSTANT GRADE TANGENT TRACK

STANDARD GAUGE (1435 mm)- 750 VOLT D.C. TRACTION

KLOKATA METRO RAIL CORPORATION LTD.

STRUCTURE GAUGEDATE: June 2011

NOT TO SCALE

CONSULTANTS

SCALE:

1505

REFER TO
PARA 2.4 (b)
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   FIGURE NO.2(AG)             REFERENCE: PARA NO. 1.3.1(c), 1.5.3

ON LEVEL/ CONSTANT GRADE TANGENT TRACK

STANDARD GAUGE (1435 mm)- 750 VOLT D.C. TRACTION

KOLKATA METRO RAIL CORPORATION LTD.

DATE:      June 2011

NOT TO SCALE

CONSULTANTS

SCALE:
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C/C OF RAILS

g

C
EN

TR
E 

LI
N

E 
O

F 
TR

AC
K

X

 FOR UNCANTED TRACK
 = CENTRE OF TUNNEL

= CENTRE OF TUNNEL
FOR CANTED TRACK

tan 0 = (r-D ) /(g/2)
0 = tan  [(r-D )/(g/2)]
sin    = cant/g

  = sin  (cant/g)
Chord  C  C   = 2 x [(r-D )/sin  ) x (sin     /2)]
X =  C  C  x cos (90 -   -    /2)

90
-0

    = 2 x [{(r-D )/sin   }  x (sin    /2)] x cos(90 - 0 -    /2)
 Y = 2 x [{(r-D )/sin 0} x (sin    /2)] x sin (90 - 0 -    /2)
 Where 'r' is internal radius of tunnel,
D = depth from Rail level to invert of tunnel

 g = distance between centres of rails
   = 1505 mm

RAIL LEVEL (UNCANTED TRACK)

C
C

0
0

0

1
2

1 2

1 2

2C
1C

TUNNEL WITHOUT

POSITION OF TUNNEL WITH CANT
 AND ROTATION OF TUNNEL

F

X

Y 1C

C2

E

0

2

D

Angle  F = (90-0-    /2)
Angle  E = (0+    /2)
Angle  D = (90-    /2)

Angle  B = (90-0)

B

(r 
- D

1)/
Si

n 
0

C1=CENTRE OF TUNNEL
WITHOUT CANT AND WITHOUT
ROTATION OF TUNNEL

ROTATION OF TUNNEL
WITH CANT IN TRACK AND
C2=CENTRE OF TUNNEL

NOTES:

1.  THE  CIRCULAR TUNNEL IS ROTATED ABOUT CENTRE OF
TOP OF INNER RAIL

2. FOR VALUES OF SHIFT 'X' AND 'Y' FOR VARIOUS VALUES OF CANT,

1

1

1

1

1

1

1

REFER TO APPENDIX -4(TNL)

DETAIL AT CENTRE OF TUNNEL

(r
 - 

D
1)/

Si
n 

0

Y

CANTED TRACK0

D

 CANT IN TRACK

STANDARD GAUGE (1435 mm)- 750 VOLT D.C. TRACTION

KOLKATA METRO RAIL CORPORATION LTD.

DATE:       August 2010

NOT TO SCALE

CONSULTANTS

SCALE:

                FIGURE No. 3                               REFERENCE:   PARA 1.6.1(B) (b) & 1.6.2(B) (b)

DUE TO ROTATION OF TUNNEL FOR CANT

SHIFT OF THE CENTRE OF CIRCULAR TUNNEL
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C
EN

TR
E 

LI
N

E 
O

F 
TR

A
C

K

H  =(Ca/2)+(h/cos      ) - (ab+h x tan      ) x sin

ab=Ab= Distance from centerline of track to Structure

Ca = Cant applied
g= 1505 mm

  sin      = cant/g
Gauge for  Tangent Track at height 'h'

H =(Ca/2)+(h/cos     )+(Ab-h x tan     ) x sin

F  =[Ab- (h x tan      )] x cos
E  =[ab+( h x tan     )] x cos

1

2

IN
S

ID
E 

O
F 

C
U

R
VE

O
U

TS
ID

E 
O

F 
C

U
R

VE

For values of E , F , H  AND H  , refer to
Appendix 3(TNL), 3(ELE) AND 3(AG).

1

1

1 1 1 2

11

2

1

C/C OF RAILS = g

Cant = Ca

RAIL LEVEL

d
c

b
   a

H

E HF

         B          A
h

1.  STRUCTURE GAUGE FOR ELEVATED SECTION HAS
BEEN SHOWN  AS A TYPICAL FIGURE.

2. THE FORMULAE  FOR E  ,F , H  AND H   SHOWN IN

NOTES:

THIS FIGURE WILL ALSO APPLY TO UNDER GROUND
(BOX STRUCTURES) AND SURFACE SECTIONS TOO.

STRUCTURE GAUGE
ELEVATED SECTION

1 1 1 2

EFFECT OF CANT ON
STRUCTURE GAUGE

STANDARD GAUGE (1435 mm)- 750 VOLT D.C. TRACTION

KOLKATA METRO RAIL CORPORATION LTD.

DATE:       July 2009

NOT TO SCALE

CONSULTANTS

SCALE:

FIGURE No.  4      REFERENCE : PARAS 1.6.1(B)(a) & 1.6.2(B)(a)
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C
E

N
TR

E
 L

IN
E

 O
F 

TR
AC

K

H  =(Ca/2)+(h/cos      ) - (ab+h x tan      ) x sin

ab=Ab= Distance from centerline of track to Kinematic

Ca = Cant applied
g= 1505 mm

  sin      = cant/g

Envelope for  Tangent Track at height 'h'

H =(Ca/2)+(h/cos     )+(Ab-h x tan     ) x sin

F=[Ab- (h x tan      )] x cos
E=[ab+( h x tan     )] x cos

1

2

O
U

TS
ID

E 
O

F 
C

U
R

VE

RAIL LEVEL

C/C OF RAILS

TANGENT TRACK
KINEMATIC ENVELOPE

RAIL LEVEL
CANT=Ca

A
b

a

d

B

c

IN
S

ID
E 

O
F 

C
U

R
VE

= g

h

For values of E,F,H   and H  , refer to
Appendix - 3A(TNL/ELE) & 3A(AG)

1 2

H
1

H
2

E F

NOTES:

1.  THE KINEMATIC ENVELOPE SHOWN IN THIS IS

FOR UNDER GROUND AND ELEVATED SECTIONS

2.  THE FORMULAE USED IN THIS FIGURE, SHALL ALSO
APPLICABLE TO BALLASTED TRACK ON SURFACE SECTIONS.
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   FIGURE NO. 4A                      REFERENCE:   PARA NO: 1.7.1

STANDARD GAUGE (1435 mm)- 750 VOLT D.C. TRACTION
KOLKATA METRO RAIL COPORATION LTD.
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ON STRUCTURE GAUGE

REFERENCE PARA NO: 1.6.1(C) & 1.6.2(C)

STANDARD GAUGE (1435 mm)- 750 VOLT D.C. TRACTION

KOLKATA METRO RAIL CORPORATION LTD.
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NOTE:

1. ALL DIMENSION ARE IN mm.
2. FOR STATION ON CURVE, EXTRA CLEARANCES FOR CURVATURE

3.VERTICAL THROW DUE TO VERTICAL CURVE IF ANY SHALL BE EXTRA

4. THE STRUCTURE GAUGE IS VALID FOR VEHICLES WITH SEALED
WINDOWS  AND DOORS CLOSED WHILE IN MOTION.

6. FOR KINEMATIC ENVELOPE, REFER TO FIGURE-1(TNL/ELE)

MIN.1515
MAX.1525

1435 1435

5. CLEARANCES 'A1' AND 'A2' SHALL BE AS APPROVED / REQUIRED

AND CANT SHALL BE PROVIDED

25
90

30
00 KINEMATIC ENVELOPE

LEVEL TANGENT TRACK

STRUCTURE GAUGE

W

1520

A2

LEVEL TANGENT TRACK
KINEMATIC ENVELOPE

PLATFORM

MINIMUM  3810

COLUMN
CENTRAL

25
90

30
00

1710 D (D) SHALL BE AS PER REQUIREMENT

(MINIMUM 100)

STRUCTURE GAUGE

32
0

A1

(FIXED STRUCTURE LINE)

PLATFORM

20
7

20
7

10
80

5
_ + +_

5
10

80

40
80

5_ +

BOTTOM SLAB

1520
MINIMUM    3810

1805

1585

40
80

1505

REFERENCE PARA NO: 2.2.5 (a)

STANDARD GAUGE (1435 mm)- 750 VOLT D.C. TRACTION

KOLKATA METRO RAIL CORPORATION LTD.

DATE:       July 2009
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FIGURE NO.  6(TNL)

STRUCTURE GAUGE FOR
UNDER GROUND STATION WITH SIDE PLATFORMS
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NOTE:

1. ALL DIMENSION ARE IN mm.
2. FOR STATION ON CURVE, EXTRA CLEARANCES FOR

3.VERTICAL THROW DUE TO VERTICAL CURVE IF ANY SHALL BE EXTRA

4. THE STRUCTURE GAUGE IS VALID FOR VEHICLES WITH SEALED
WINDOWS AND DOORS CLOSED WHILE IN MOTION.

5. FOR KINEMATIC ENVELOPE,REFER TO FIGURE-1(TNL/ELE)

MIN.1515
MAX.1525

1435

CURVATURE AND CANT SHALL BE PROVIDED

LEVEL TANGENT TRACK
KINEMATIC ENVELOPE

1710 D

(D) SHALL BE AS PER

STRUCTURE GAUGE
STRUCTURE GAUGE

(MINIMUM 100)

KINEMATIC ENVELOPE
LEVEL TANGENT TRACK

C
E

N
TR

E
 L

IN
E

 O
F 

TR
A

C
K

1435

MAX.1525
MIN.1515

ISLAND PLATFORM

1710

10
80

3810 (MINIMUM)3810 (MINIMUM)

W+2(1515) MINIMUM

REQUIREMENT

BOTTOM SLAB OF
OF BOX SECTION

A

STRUCTURE GAUGE FOR
UNDER GROUND STATION

ON  LEVEL/CONSTANT GRADE TANGENT TRACK

REFERENCE PARA NO: 2.2.5 (a)

STANDARD GAUGE (1435 mm)- 750 VOLT D.C. TRACTION

KOLKATA METRO RAIL CORPORATION LTD

DATE:       July 2009
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ISOLATEDCONTINUOUS
 STRUCTURESTRUCTURE

TYPICAL FOR 4 M WIDE SIDE PLATFORMS.

RAIL LEVEL

CONTINUOUS
STRUCTURE

ISOLATED
 STRUCTURE

RAIL LEVEL

STANDARD GAUGE (1435 mm)- 750 VOLT D.C. TRACTION
KOLKATA METRO CORPRATION LTD.

DATE:       July 2009

NOT TO SCALE

CONSULTANTS

SCALE:

   FIGURE NO.  6(ELE)                 REFERENCE:   PARA NO: 2.2.5 (b)

ON LEVEL /CONSTANT GRADE TRACK
WITH 4 M WIDE SIDE  PLATFORMS

STRUCTURE GAUGE AT
ELEVATED STATION
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REFERENCE PARA NO: 2.2.5 (c)

KOLKATA METRO RAIL CORPORATION LTD.
FIGURE NO.6(AG)

STANDARD GAUGE (1435 mm)- 750 VOLT D.C. TRACTIONCONSULTANTS

STRUCTURE GAUGE
AT-GRADE STATION (WITH BALLASTED TRACK)
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